T aj» Government eProcurement System Government of India
¥ eProcurement Tender Details
SVStE m Date : 24-Sep-2025 11:08 AM
& Print
Basic Details
Organisation Chain Indian institute of Technology - Dharwad||Material Management Divison
Tender Reference
Number IITDH/IPS/Phase-B/2025-26/039
Tender ID 2025_IITDW_878817_1 Withdrawal Allowed Yes
Tender Type Open Tender Form of contract EOI
Tender Category Services No. of Covers 1
General Technical N ItemWise Technical Evaluation N
Evaluation Allowed 0 Allowed 0
Payment Mode Not Applicable IB%I;;UIU Currency Allowed For No
Is Multi Currency .
Allowed For Fee No Allow Two Stage Bidding No
Cover Details, No. Of Covers - 1
Cover No Cover Document Type Description
1 Fee/PreQual/Technical/Finance .pdf Bid Documents
Tender Fee Details, [Total Fee in X * - 0.00] EMD Fee Details
Tender Fee in ¥ 0.00 EMD Amountin ¥ 0.00 EMD Exemption No
Fee Payable To Nil Fee Payable At |Ni| Allowed
Tender Fee No EMD Fee Type fixed EMD Percentage NA
Exemption Allowed EMD Payable To Nil EMD Payable At Nil

Work /Item(s)

Title

Expression of Interest from interested Domestic Architectural Consultants for Comprehensive Architectural
Structural Mechanical Elevator design HVAC VRF Systems Electrical Plumbing IT Services Sports Facilities
Landscaping BIM GRIHA Design Consultant

Work Description

Expression of Interest from interested Domestic Architectural Consultants for Comprehensive Architectural
Structural Mechanical Elevator design HVAC VRF Systems Electrical Plumbing IT Services Sports Facilities
Landscaping BIM GRIHA Design Consultant

Pre Qualification
Details

As per bid document

Independent External |[NA

Monitor/Remarks

Tender Value in X NA Product Category Consultancy Sub category NA

Contract Type Empanelment Bid Validity(Days) 120 Period Of Work(Days) |120

Location IIT Dharwad Pincode 580011 Pre Bid Meeting Place |NA

Pre Bid Meeting NA Pre Bid Meeting Date NA Bid Opening Place IIT DHARWAD
Address

Should Allow NDA No Allow Preferential No

Tender Bidder

Critical Dates

Publish Date

24-Sep-2025 11:00 AM

Bid Opening Date

16-Oct-2025 05:00 PM

Document Download / Sale Start
Date

24-Sep-2025 11:00 AM

Document Download / Sale End
Date

15-Oct-2025 05:00 PM

Clarification Start Date

NA

Clarification End Date

NA

Bid Submission Start Date

24-Sep-2025 11:00 AM

Bid Submission End Date

15-Oct-2025 05:00 PM

Tender Documents

NIT

Document S.No

Document Name

Description

Document Size
(in KB)

1 Tendernotice_1.pdf

EOI

1541.95



javascript:void(0);
javascript:void(0);

Work Item

Documents |/S.No|Document Type

Document Size

Document Name Description (in KB)
1 Tender Documents EOIR15.pdf EOI 1525.91
Tender Inviting Authority
Name Executive Engineer, IIT Dharwad

Address Executive Engineer, IIT Dharwad




Eol FOR PHASE-B AT IIT DHARWAD

279.30.0. To083
1. ul. §. eITY¥dars

IIT DHARWAD

INDIAN INSTITUTE OF TECHNOLOGY DHARWAD
CHIKKAMALLIGAWAD, DHARWAD-580011.

Expression of Interest [EOI] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design,
HVAC, VRF Systems, Electrical, Plumbing [MEP], IT Services, Sports Facilities,
Landscaping, BIM, GRIHA, Design consultants for the Development works under
Phase-B of IIT Dharwad.

EOI no: IITDh/IPS/Phase-B/2025-26/039
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Summary of the Process of Expression of Interest (Eol)-Stage-1:

The Expression of Interest (Eol) process is a preliminary step to gauge the interest and
capabilities of potential consultants before inviting detailed proposals. The key steps

typically include:

l.

Issuance of Eol Document: The Eol notice outlines the project scope, objectives,
eligibility criteria, submission requirements, and deadlines is released.

. Submission by Interested Parties: Potential participants are hereby notified to

submit their Eols, providing information about their qualifications, experience,
and preliminary approach to the project as per Section -II.

. Evaluation of Eols: The submissions are reviewed to assess the applicants’

capabilities, technical expertise, and alignment with project needs as per marking
matrix at Section -II1.

. Shortlisting: Based on the evaluation, a shortlist of suitable candidates is prepared

for the next stage, which involves a Request for Proposal [RfP].

. Notification: The shortlisted entities are notified and invited to participate in the

subsequent procurement process and will be notified in Central Public
Procurement Portal[ CPPP].

Summary of the Process of Request for Proposal (RfP) Stage-II:

The Request for Proposal (RfP) process solicits detailed proposals from shortlisted
Consultants. The key steps typically include:

l.

Issuance of RfP Document: The RfP outlines the project scope, technical
requirements, evaluation criteria, contract terms, and submission guidelines.

Clarifications and Pre-proposal Meeting: Interested parties may seek
clarifications or attend a pre-proposal meeting to better understand the
requirements.

. Presentation and Proposal Submission: Consultants are requested to present the

detailed Presentations on the proposal envisioned for the Phase-B development
and submit detailed technical and financial proposals, demonstrating their
approach, methodology, qualifications, and Financial Proposal [Separately].

. Evaluation of Proposals: Proposals are evaluated based on predefined criteria as

per marking table related to presentation such as technical merit, experience,
financial offer, and compliance with RfP terms on QCBS System [80:20].

. Selection and Award: Out of short-listed top five bidders in Eol Process, top

three bidders based on presentation score financials will be opened, based on
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highest score, best-qualified bidder is selected, and the contract is awarded after
negotiations, if required.

6. Contract Signing: A formal agreement is executed between IIT Dharwad and the
qualified bidder.
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PART-A: Eol PROCESS
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Section I: Expression of Interest (Eol):

Indian Institute of Technology Dharwad (II'TDh) set up by an Act of Parliament, a institute
of National importance was established in 2016, at Dharwad, Today the Institute is recognized
as one of the Centres of academic excellence in the country. Over the years, there has been
dynamic progress at IIT Dharwad in all academic and research activities. It is planned to have
improvements to keep the Institute at par with the best institutions across the world.

The Director, IIT Dharwad is entrusted with the creation of additional infrastructure, in the
IIT Dharwad Campus. The infrastructure includes the construction of new buildings in the
academic area, hostels for students, Faculty and staff quarters of various types, buildings for
general facilities, roads, gardens, and playgrounds, along with related utilities such as water and
electricity supply for the whole campus.

General features and major components of the work:

The upcoming work generally consists of planning and designing of Academic Block-III which
includes classrooms, Faculty offices, Research laboratories, Seminar halls. Hostel Blocks, with
single and double occupancy rooms , Mess Block with Kitchen and Dining facilities, Housing
Blocks of Approx Area of 1,23,000 Sq.m. of Built up Area along with Sports facilities and
external development including their service facilities such as water supply installations,
Sewerage, Internal and external electric installations, HVAC, Firefighting, IT Services such as
LAN, Wi-fi, EPBAX in the campus area of 467 Acres, obtaining statutory approvals from
concerned authorities etc. and any other components which may be necessary including Master
planning for the IIT Dharwad premises (part or full) if found necessary by the Institute.
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1.0 Invitation:

The Director, IIT Dharwad, invites Expression of Interest (hereinafter referred as the ‘Eols”)
from eligible and qualified Consultants for shortlisting for the delivery of Consultancy Services
as described in ‘Part II: Schedule of Requirements’ (hereinafter referred to as ‘the Services’).
Interested Consultants should provide sufficient and relevant information demonstrating that
they meet the specified eligibility criteria and have the required qualifications to be shortlisted
for providing the Services. This Request for Expression of Interest (Eol) document, reference
number, EOI IITDH/IPS/EE/PHASE-1B/2025-26/39, details the process of such shortlisting.
As part of this procurement process, a Request for Proposals (RfP) for selecting Consultants
shall be subsequently issued only to such shortlisted Consultants [Joint ventures are not
permitted].

2.0 Instructions:

Governing Language and Law:

1. The Eol submitted by the consultant and all subsequent correspondence and documents relating
to the Eol exchanged between the consultant and the Procuring Entity should be written in the
language specified in Section II: Appendix (or English, if nothing is specified - hereinafter
referred to as the ‘Eol Language’). However, the language of any printed literature furnished
by a consultant in connection with its EOI may be written in any other language provided a
certified translation accompanies the same in the Eol language. For interpretation of the Eol,
translation in the language of the Eol shall prevail.

2. The Eol process shall be subject to the laws of the Union of India and the exclusive jurisdiction
of courts relevant to the address of the Tender Inviting Authority.

2.1. Acronyms:
The following Acronyms have been used in this Eol document:
Acronym | Definition Acronym Definition
Department for Promotion of .
DPIIT Industry and Internal Trade Eol Expression of Interest
RFP Request for Proposals JVIC Joint Venture/ Consortium
Tender Inviting
TIA Authority TOR Terms of Reference
IITDh Indian Institute of Technology Consultants | Architectural Consultants
Dharwad
2.2. The Contents of the Eol document:

This Eol document provides the relevant information and instructions to assist the prospective
Consultants in preparing and submitting the Eol. It also includes the mode and procedure for
receipt/ opening, evaluation of Eols, and shortlisting of consultants. The Eol document consists
of the following parts. If additional sections/ appendices are included in a specific Eol, these
would be detailed in Section II: Appendix.
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Part I: Eol process:

AW N —

2.2.1

2.2.2

2.23

2.24

Section I: Request for Expression of Interest (Eol)
Section II: Appendix
Section III: Qualification Criteria Part II: Schedule of Requirements
. Section IV: Terms of Reference Part III: Eol Submission Formats
i) Form 1: Eol Form (Covering Letter)
(a) Form 1.1: Consultant Information
(b) Form 1.2: Eligibility Declarations
ii) Form 2: Qualification Criteria — Compliance
(a) Form 2.1: Performance Capability Statement
(b) Form 2.2: Financial Capability Statements
(1) Form 2.2.1: Financial Statement
(i1) Form 2.2.2: Average Annual Turnover
iii) Form 3: Checklist for Consultants

Section II: Appendix:

Variable parameters and information related to this specific Eol process are summarised in the
appendix.

Section III: Qualification Criteria:

This Section lays down the Qualifying Criteria for shortlisting consultants. The Consultants
must have requisite experience with assignments similar in nature in general and specific
sectors relevant to the subject assignment. Unless otherwise stated in Section II: Appendix,
Consultants may associate with other firms to enhance their qualifications but should indicate
clearly on the discipline of Sub-consultancy. In response to this section, Consultant must submit
Form 2: Qualification Criteria — Compliance and its Sub-forms 2.1, 2.2, 2.2.1 and 2.2.2.

Section IV: Terms of Reference (ToR):

‘Section IV: Terms of Reference (ToR) describes the background, purpose/ objectives,
description/ scope, deliverables/ outcomes, and timelines of Consultancy Services (hereinafter
called the ‘Service’) required. The ‘Service’ may include incidental Goods, Works, and other
Services, if so indicated therein. Any generic reference to the ‘Service’ shall be deemed to
include such incidental Goods, Works, and other Services.

Eol Formats for submission (To be filled, digitally signed, and uploaded by

consultants):

The consultant shall fill, digitally sign and upload the Eol in the Formats given in Part III:
‘Eol Submission Formats’.

2.3. Corrigenda/ Addenda to Eol document:

1.

Before the deadline for submitting Eols, the Procuring Entity may update, amend, modify, or
supplement the information, assessment or assumptions contained in the EOI document by
issuing corrigenda and addenda. The corrigenda and addenda shall be published in the same
manner as the original Eol document. The consultants must check the website(s) for any

10 | Page



Eol FOR PHASE-B AT IIT DHARWAD

corrigenda/ addenda. Any corrigendum or addendum thus issued shall be considered a part of
the Eol document.

If considered necessary, the Procuring Entity may suitably extend the Eol submission deadline
to give reasonable time to the prospective Consultants to take such corrigendum/ addendum
into account in preparing their Eol. After the Procuring Entity makes such modifications, any
Consultant who has submitted his Eol shall have the opportunity to either withdraw his Eol or
re- submit his Eol superseding the original Eol within the extended time of submission as per
Clause 7.1 below.

The Procuring Entity may extend the deadline for the EOI submission by issuing an amendment.
In such a case, all rights and obligations of the Procuring Entity and the consultants previously
subject to the original deadline shall then be subject to the new deadline for the EOI submission.

2.4 Procuring Entity - Right to Reject any or all Eols:

The invitation of the Eol document does not imply that the Procuring Entity is bound to shortlist
consultants. The Procuring entity reserves its right to accept or reject any or all Eols, abandon/
bypass/ cancel the Eol process and issue another Eol for the same or similar services before or
after shortlisting consultants with due justification and logical reasons with the approval of
competent authority. It would have no liability to the affected consultant or consultants or any
obligation to inform the affected consultant or consultants of the grounds for such action(s).

3.0 Participation in Eol — Eligibility Criteria

3.1.

Eligibility Criteria:

Subject to other provisions in the Eol document, participation in this shortlisting process is open
to all Consultants who fulfil the ‘Eligibility’ and ‘qualification’ criteria. Consultants should
meet the following eligibility criteria as of the date of their Eol submission and should continue
to meet these until the subsequent RfP process and contract award. Consultants shall be required
to demonstrate fulfilment of the Eligibility.

Criteria in Form 1.2 (Eligibility Declarations). Consultant unless otherwise stipulated in
Section II: Appendix:

1. must:

a) an architectural firm a natural person (an individual Consultant), a private entity (a
Consulting Company/ LLP /Partnership firm/ Society registered under an applicable Act
in India), a public Entity (Government-owned enterprise or institution), or unless
otherwise stipulated in Section II: Appendix.

b) The applicant/bidder should have at least Twenty (20) years’ experience in the field of
architectural planning and detailed design and providing consultancy services and
necessary documents to be submitted in this regard.

¢) The experience should include all comprehensive consultancy services for buildings

such as Architectural, structural, engineering and all internal and external services
including electrical, AC, plumbing, water supply, firefighting, wet working, parking,
sewage plant, recycling of wastewater etc.
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d) The Architect/ ACF/Consultancy firm should have earned profit and no loss in last 7

consecutive financial years duly supported by Audited Financial Statements etc i.e.
2018-19, 2019-20, 2020-21, 2021-22,2022-23,2023-24 and 2024-25.

e) Joint Ventures/ Consortium are not eligible to apply.

f) Consultancy Services provider with valid registration regarding GSTIN, PAN, EPF,

ESI, Labour, council of Architecture or equivalent registration certificate issued by the
concerned authority/government as applicable to the subject Services.

2. must be:

a)

b)

c)

not be insolvent, in receivership, bankrupt or being wound up, not have its affairs
administered by a court or a judicial officer, not have its business activities suspended
and must not be the subject of legal proceedings for any of aforesaid reasons.

Including their affiliates, subsidiaries, or contractors/ sub-consultants for any part of the
contract

i) Not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organisation or its Ministry/ Department from participation in its procurement
processes and/ or

i1) Not be convicted (within three years preceding the last date of Eol submission) or
stand declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate
agencies of the Government of India from participation in procurement processes of
all its entities, for:

» offences involving moral turpitude in business dealings under the Prevention of
Corruption Act, 1988 or any other law and/or

« offences under the Indian Penal Code or any other law for causing any loss of life/
limbs/ property or endangering Public Health during the execution of a public
procurement contract and/ or

* suspected to be or of doubtful loyalty to the Country or a National Security risk as
determined by appropriate agencies of the Government of India.

ii1) Not have changed its name or created a new “Allied Entity”, consequent to having
declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.

Not have an association (as a consultant/ partner/ director/ employee in any capacity)
* of any retired employee (of Gazetted Rank) or any retired Gazetted Officer of the
Central or State Government or its Public Sector

Undertakings, if such a retired person has not completed the one- year cooling-off
period (or any other period stipulated by their erstwhile Employer) after his retirement.
However, this shall not apply if such employees/ officers have obtained a waiver of the
cooling-off period from their former organisation.

* of the near relations of executives of Procuring Entity involved/ likely to be
involved in this procurement process.
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d) Not have a conflict of interest (as defined in clause 3.3 below), which substantially
affects fair competition. No attempt should be made to induce any other consultant to
submit or not to submit an Eol to restrict competition.

e) must fulfil any other additional eligibility condition, if any, as may be prescribed in the
Eol document.

f) must provide such evidence of their continued eligibility to the Procuring Entity if
requested.

Sub-consultants/ Sub-contracting:

Consultants may propose to associate Sub-consultants for specialised parts of the services
provided their names and details are clearly stated in the Eol. Such sub-consultants should not
circumvent the eligibility condition laid down. Nevertheless, the consultant shall solely
remain responsible for sub-contracted portions of the services and payments, IIT
Dharwad shall not resume any responsibility for the services or payments. Key and non-
key personnel, whether full-time employees or on contract, shall not be considered sub-
consultants. Procurement of incidental goods, equipment hires, or labour engagement shall not
be treated as sub-contracting.

3.3. Conflict of Interest:

1. Any consultant with a conflict of interest that substantially affects fair competition shall not be

eligible to participate in this procurement process. Eols found to have a conflict of interest shall
be rejected as nonresponsive. Consultant shall be required to declare the absence of such
conflict of interest in Form 1.2 - Eligibility Declarations. A consultant in this procurement
process shall be considered to have a conflict of interest if the consultant:

a) directly or indirectly controls, is controlled by or is under common control with another
Consultant or

b) receives or has received any direct or indirect subsidy/ financial stake from another
consultant or

c¢) has the same correspondence address or same legal representative/ agent as another
consultant for purposes of this EOI or

d) has a relationship with another consultant, directly or through common third parties, which
puts it in a position to have access to information about or influence the EOI of another
Consultant or

e) would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services that it provided (or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under common control with that firm)
for the procurement planning (inter-alia preparation of feasibility/ cost estimates/ Detailed
Project Report (DPR), design/ technical specifications, terms of reference (TOR)/
Activity Schedule/ schedule of requirements or the Eol/ RfP document etc) of this
procurement process or

f) has a close business or family relationship with a staff of the Procuring Organisation who:
1) are directly or indirectly involved in the preparation of the Eol document or Terms of

Reference of the procurement process and/or the evaluation in Eol and/ or RfP process
or

i1) would be involved in the implementation or supervision of the resulting contract
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Any conflict stemming from such a relationship must be reported and resolved in a
manner acceptable to the Procuring Entity throughout the Eol and RfP processes and
execution of the contract.
A Specialized Consultant [refer to Section II Sub head 3.0] may participate as a sub-consultant
in more than one bid but only in that capacity (i.e., without bidding in an individual capacity).
Bids submitted in violation of this procedure will be rejected.

2. Participation of only One Entity from Affiliates: Only one entity from among a Consultant and
its affiliates (that directly or indirectly control or are controlled by or are under common control
with that firm) individually or as part of a joint venture or as a Sub-consultant shall be permitted
to participate in Eol.

3. The consultant shall furnish information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Eol and RfP process.

4.0 Downloading the Eol document, Clarifications and Pre-Eol Conference
4.1. Availability and Downloading of the Eol Document:

The Request for Expression of Interest shall be published on the eProcurement Portal (the
portal). It shall be available for download after the date and time of the start of availability till
the deadline for availability as mentioned in Section II: Appendix. Unless otherwise stipulated
in Section II: Appendix, the downloaded Request for Expression of Interest is free of cost. If
the Procuring Entity happens to be closed on the deadline for submitting the Eols as specified
above, this deadline shall not be extended. Any query/ clarification regarding downloading
Request for Expression of Interest and uploading Eols on the portal may be addressed to their
Help Desk (contact details given in Section II: Appendix).

4.2. Clarifications:

A Consultant may seek clarification of the Eol document through the e-mail before the date and
time prescribed in Section II: Appendix (or, if not mentioned, before fourteen days of the
deadline for the Eol submission). This deadline shall not be extended in case of any intervening
holidays. No other means of submission of queries shall be entertained. All such queries shall
relate to the Eol document alone, and queries related to a detailed analysis of Terms of
Reference, payment terms and mode of selection shall only be entertained during the RFP
Process. The Procuring Entity shall respond no later than seven days before the deadline for
Eol submission. The query and clarification shall be shared with all prospective consultants on
the portal without disclosing its source. If required, the Procuring Entity may modify the Eol
document that may become necessary due to the clarification through an Addendum/
Corrigendum issued as per clause 2.3 above.

5.0 Preparation of Eols:

5.1. Eol Submission Formats:
Consultants must fill and submit the Eol in the Formats in Part III - ‘Eol Submission
Formats’. Eol by the Consultant shall include inter-alia duly signed or digitally signed scanned
copies of the original documents in pdf format.
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5.2. Eol Validity:

1.

Unless specified to the contrary in Section II: Appendix, EOIs shall remain valid for a period
not less than 120 [One hundred Twenty days] from the deadline for the Eol submission
stipulated in Section II: Appendix. An Eol valid for a shorter period shall be rejected as
nonresponsive.

In case the day up to which the Eols are to remain valid falls on/ subsequently declared a holiday
or closed day for the Procuring Entity, the Eol validity shall automatically be deemed to be
extended up to the next working day.

In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity
may request the consultants to extend the validity period for a specified additional period. The
request and the consultants’ responses shall be made in writing or electronically. A consultant
may agree to or reject the request. A consultant who has agreed to the Procuring Entity’s request
for extension of Eol validity, however, in no case he shall be permitted to modify his Eol.

6.0 Signing and Uploading of Eols

6.1. Relationship between Consultant and eProcurement portal:

The Procuring Entity is neither a party nor a principal in the relationship between the consultant
and the organisation hosting the e-procurement portal (hereinafter called the portal).
Consultants must comply with the rules, conditions, regulations, procedures, and implied
conditions/ Contracts of the eProcurement portal, including registration, compatible Digital
Signature Certificate (DSC) etc. Consultants shall settle clarifications and disputes, if any,
regarding the portal directly with them. In case of conflict between provisions of the portal with
the EOI document, provisions of the portal shall prevail. Consultants may study the resources
provided by the Portal for Consultants.

6.2. Signing of Eol:

The individual signing/ digitally signing the Eol or any other connected documents should
submit an authenticated copy of the document(s), which authorises the signatory to commit and
submit Eols on behalf of the Consultant along with Form 1.1: Consultant Information.

6.3. Submission/ uploading of Eols.

6.3.1 Submission/ Uploading to the Portal:

1.

Eols must be uploaded on the eProcurement Portal mentioned in Section II: Appendix until
the submission deadline. If the office happens to be closed on the deadline to submit the Eols
as specified above, this deadline shall not be extended. No manual Eols shall neither be made
available nor accepted for submission. Eol submitted through modalities other than those
stipulated in Section II: Appendix shall be liable to be rejected as nonresponsive.

In the case of downloaded documents, Consultants must not make any changes to the contents
of the documents while uploading, except for filling in the required information. Otherwise, the
Eol shall be rejected as nonresponsive. Uploaded Pdf documents should not be password
protected. Consultants should ensure the clarity/ legibility of the scanned documents uploaded
by them.
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The date and time of the e-Procurement server clock, which is also displayed on the dashboard
of the consultants, shall be taken as the reference time for deciding the closing time of Eol
submission. Consultants are advised to ensure they submit their Eol within the deadline of Eol
submission, taking the server clock as a reference, failing which the portal shall not accept the
Eols. No request on the account that the server clock was not showing the correct time and that
a particular consultant could not submit their EOI because of this shall be entertained. Failure
or defects on the internet or heavy traffic at the server shall not be accepted as a reason for a
complaint. The Procuring Entity shall not be responsible for any failure, malfunction or
breakdown of the electronic system used during the e-Tender process.

Only one copy of the Eol can be uploaded, and the Consultant shall digitally sign all statements,
documents, and certificates uploaded by him, owning sole and complete responsibility for their
correctness/ authenticity as per the I'T Act 2000 as amended from time to time.

All Eols uploaded by consultants to the portal shall get automatically encrypted. The encrypted
Eol can only be decrypted/ opened by the authorised persons on or after the due date and time.
The consultant should ensure the correctness of the Eol before uploading and take a printout of
the system-generated submission summary to confirm successful Eol upload.

Implied acceptance of procedures by consultants:

Submission of Eol in response to the Eol document is deemed to be acceptance of the
procedures and conditions of the e-Procurement and Eol document. IIT Dharwad may make
changes in the document in subsequent stage prior to presentations by the shortlisted Bidders,
without altering the eligibility criteria, and these shall become part of this document.

Responsibility of the Consultant to declare all changes.

Consultants must advise the Procuring Entity immediately in writing of any material change to
the information provided in their Eol submission, including any substantial change in their
ownership, eligibility, or financial or performance capacity. For shortlisted Consultants, this
requirement applies until a contract is awarded in the following RfP process. For the consultant
successful in the RfP process, this requirement shall apply till the execution of the resultant
contract.

7.0. Modification, Resubmission and Withdrawal of Eols

7.1 Modification & Resubmission:

7.2

Once submitted in e-Procurement, Consultants cannot view or modify their Eol since it is
locked by encryption. However, resubmission of the Eol by Consultants for any number of
times superseding earlier Eol(s) is allowed up to the submission deadline by following
procedures prescribed by the portal. Resubmission of an Eol shall require uploading all
documents afresh. The system shall consider only the last Eol submitted.

Withdrawal:

The consultant may withdraw his Eol before the submission deadline by following procedures
prescribed by the portal, and it shall be marked as withdrawn and shall not get opened during
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the Eol opening. No Eol should be withdrawn after the submission deadline and before its
validity period expires.

8.0 Eol Opening:

Eols received shall be opened online on or after the specified date and time in Section II:
Appendix. Eols cannot be opened before the specified date & time, even by the Tender Inviting
Authority, the Procurement Officer, or the Publisher. If the specified date of Eol opening falls
on or is subsequently declared a holiday or closed day for the Procuring Entity, the Eols shall
be opened at the appointed time on the next working day.

9.0 Evaluation of Eols and Shortlisting of Consultants

9.1.

9.1.1

9.1.2

General norms:

Evaluation is based only on declared criteria:

The evaluation shall be based upon scrutinising and examining all relevant data and details
submitted by consultants in its/ his Eol and other allied information deemed appropriate by
Procuring Entity. Evaluation of Eols shall be based only on the criteria/ conditions included in
the Eol document.

Information relating to the evaluation of Eols and shortlisting results shall not be disclosed to
any participant or any other persons not officially concerned with such process until the
notification of shortlisting is made in accordance with clause 9.2.5 below.

The determination shall not consider the qualifications of other firms, such as the consultant's
subsidiaries, parent entities, affiliates, or any other firm(s) different from the consultant.

Clarification of Eols and shortfall of supporting documents:

During the evaluation of Eols, the Procuring entity may, at its discretion, but without any
obligation to do so, ask Consultants to clarify its Eol by a specified date [or, if not specified,
seven days from the date of receipt of such request]. Consultants should answer the clarification
within that specified date. The clarification request and response shall be submitted in writing
or electronically. No change in the substance of the Eol shall be sought, offered, or permitted
that may grant any undue advantage to such a consultant. Any clarification submitted by a
Consultant regarding its Eol that is not in response to a request by the Procuring entity shall not
be considered.

The Procuring entity reserves its right to, but without any obligation to do so, seek any shortfall
information/ documents. Provided such information/ documents are historical, which pre-
existed at the time of the Eol opening and which have not undergone change since then and do
not grant any undue advantage to any consultant. The Procuring Entity shall seek the shortfall
documents from consultants only once after the Eol opening.

If the consultant fails to provide satisfactory clarification and/or missing information, its Eol
shall be evaluated based on available information and documents.
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9.1.3 Contacting Procuring Entity during the evaluation:

9.2.

9.2.1

From Eol submission to shortlisting of Consultants, no Consultant shall contact the Procuring
Entity on any matter relating to the submitted Eol. If a consultant needs to contact the Procuring
Entity relating to this Eol, it should do so only in writing or electronically. Any effort by a
Consultant to influence the Procuring entity during the Eol process shall be construed as a
breach of the Code of Integrity, and Eol shall be liable to be rejected as nonresponsive in
addition to other punitive actions for such a breach as per the Eol document.

Evaluation of Eols and Shortlisting:

In evaluating the Eol, conformity to the eligibility and qualification criteria to those in the Eol
document is ascertained. Additional factors incorporated in the Eol document shall also be
considered as indicated therein.

Determining Responsiveness:

Only substantively responsive Eols shall be evaluated for shortlisting. A substantively
responsive Eol is complete and conforms to the Eol document’s essential terms and conditions.
Unless otherwise stipulated in Section II: Appendix, the following are some of the crucial
aspects for which an Eol shall be rejected as nonresponsive:

1. The Eol is not in the prescribed format or is not submitted as per the stipulations in the Eol

document.

The consultant is not eligible to participate in the Eol as per laid down eligibility criteria.

The Eol validity is shorter than the required period.

The Eol departs from the essential requirements stipulated in the Eol document.

Non-submission or submission of illegible scanned copies of stipulated documents/

declarations, if any

6. The Consultant fails to provide and/ or comply with the required information, instructions
etc., incorporated in the Eol document or gives evasive information/ reply against any such
stipulations.

7. The Consultant furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation,
besides rejecting the Eol as nonresponsive, it is liable to attract other punitive actions under
relevant provisions of the Eol document for breach of the Code of Integrity.

nbkwn

9.2.2 Evaluation of eligibility:

9.2.3

Procuring entity shall determine, to its satisfaction, whether the Consultants are eligible as per
Clause 3 above to participate in the Eol process as per submission in ‘Form 1.2: Eligibility
Declarations. The eligibility evaluation shall be on a “pass” or “fail” basis. A Consultant must
achieve a “pass” on all the criteria to proceed to the next step. Any Consultant not achieving a
‘pass' in any of the eligibility criteria shall be rejected as nonresponsive.

Evaluation of Qualification Criteria:

Procuring entity shall determine whether the Consultants are qualified and capable in all
respects to be shortlisted to provide the ‘Services’ as per Section III: Qualification Criteria
and submission in Forms listed in Part II: 'Eol Submission Formats'. The determination shall
not consider the qualifications of other firms, such as the consultant's subsidiaries, parent
entities, affiliates, or any other entity different from the consultant. The Procuring Entity
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reserves the right to waive minor deviations in the qualification criteria if they do not materially
affect the capability of a Consultant to perform the contract.

Consultants planning to subcontract any of the Key Activities indicated in Part III,
requirements to Sub-consultants in accordance with clause 3.2 above, shall specify the
activity(ies) or parts of the Services to be subcontracted in their Eol identifying the proposed
Sub-consultants in their Eol. Experience (but not Financial Qualifications) of such proposed
Sub-consultant(s) can be used to meet the experience requirements specified in Section III,
Qualification Criteria.

Unless otherwise stipulated in Section II: Appendix, assignments completed by the
Consultant’s individual experts working privately or through other consulting firms cannot be
claimed as the relevant experience of the Consultant or that of the Consultant’s partners or sub-
consultants in Form 2.1: Performance Capability Statement.

Verification of Original Documents at RFP Process:

The Procuring Entity reserves its right to call for verification, originals of all self-certified
copies of uploaded documents from the Consultants during the following RfP Process. If the
shortlisted consultant fails at that stage to provide such originals or, in case of substantive
discrepancies in such documents, it shall be construed as a breach of the Code of Integrity (see
clause 10 below). Such RFP proposals shall be liable to be rejected as nonresponsive in addition
to other punitive actions for such a breach.

Declaration of Shortlisted Consultants:

Eols of Consultants that succeed in the above evaluation shall be shortlisted. Provisionally
shortlisted consultants will be informed of the condition(s) that must be met before submitting
their Proposal in the RfP process. Such shortlisting shall remain valid for a period specified in
Section II: Appendix (six months from the date of declaration, if not so specified).

Only shortlisted (including provisionally shortlisted) Consultants shall be invited to participate
in the following RfP process. If stipulated in Section II: Appendix, if there are a larger number
of consultants meeting the evaluation criteria, the shortlist shall be restricted to a specified
number of consultants based on higher Average Turnover.

The name and address of the shortlisted consultant (s) shall be published in the portal and notice
board/ bulletin/website of the Procuring Entity. All Consultants shall be advised about
shortlisting of their Eols or otherwise without disclosing the comparative position of their Eols
with that of others. Shortlisted Consultants must not advertise or publish the same in any form
without the prior written consent of the Procuring Entity.

Shortlisting a consultant is an administrative process and does not confer any legal or
contractual rights on him. Since original documents/ certificates are not being called for and
examined at this stage, all shortlisted shall be conditional upon final verification of such
documents/ certificates during the RfP Process.

Information relating to evaluation of tenders and recommendations concerning awards
shall not be disclosed to the Bidders who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The
undue use by any bidder of confidential information related to the process may result in
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the rejection of its tender and may be debarred from participating in future tenders.
Institute is not liable to give reasons for non-selection.
9.3. Publication of RFP following this Eol:

The Procuring Entity shall publish a Request for Proposal (RfP) addressed exclusively to
shortlisted Consultants for the following procurement process through the eProcurement portal.
Procuring Entity/ the Portal may issue notifications/ alerts to such Consultants but without any
liability. Such Consultants shall be responsible for being on the lookout for the RfP on the
portal. While publishing the RfP, the Procuring Entity reserves its right to elaborate further on
the brief overview of the proposed procurement/scope of work, qualification Criteria and other
terms & conditions without vitiating the shortlisting process. Shortlisted Consultants shall have
no claim in this regard.

10 Code Penalties:

Integrity in Public Procurement, Misdemeanours and Code of Integrity and penalties for violating
the Govt of India, Ministry of Finance, Department of Expenditure shall apply to this Eol process.
Procuring authorities, consultants, suppliers, contractors, and consultants should observe the
highest standard of integrity and not indulge in prohibited practices or other misdemeanours, either
directly or indirectly, during the entire procurement Process (including this Eol) or the execution
of resultant contracts.

Note: For further details, please refer to appended

Digitally Signed by Tender Inviting Authority (TIA)
[Insert Name, Designation, and contact details of Tender Inviting Authority].
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Section -II: Appendix

Expression of Interest Document No. Eol- IITDH/IPS/EE/PHASE-B/2025-26/039

Tender Title: Expression of Interest [EOI] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF
Systems, Electrical, Plumbing [MEP], IT Services, Sports Facilities, Landscaping, BIM, GRIHA,
Design consultants for the Development works under Phase-B of IIT Dharwad.

1.0 Basic Eol

Tender Title:

Expression of Interest [Eol] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design,
HVAC, VRF Systems, Electrical, Plumbing [MEP], IT Services, Sports Facilities,
Landscaping, BIM, GRIHA, Design consultants for the Development works under|
Phase-B of IIT Dharwad.

Name of Project:

Consultancy services for Comprehensive Architectural, Structural, Mechanical,
Elevator design, HVAC, VRF Systems, Electrical, Plumbing [MEP],IT Services,
Sports Facilities, Landscaping, BIM, GRIHA- 5 Star Rating, Design consultants
for the Development works under Phase-B of IIT Dharwad.

Sub Head: Academic Blocks, Hostels, Mess, Housing, Research Park, Sports
facility including external development and utilities for complete campus.

Tender Reference IITDH/IPS/EE/
Number: PHASE- Tender ID: 2025 1ITDW_ 878817
Hmber: B/2025-26/039
. Expression of ) .
Tender Type:  nterest Tender Category: Services
No. of Covers: Single Cover |Product Category: Consultancy
Domestic/ Global [Domestic o . Indian Institute of Technology
Organization:
Procurement: Procurement Dharwad
The. Procuring [T Dharwad fm.lth(.)rlty on whose behalf EOI Director , IIT Dharwad
Entity: is invited:
. . Tender Inviting Authority Executive Engineer, IIT
Through the: The Registrar (TIA): Dharwad
Address: Indian Institute of Technology Dharwad, Survey No’s 678/3 to 740/3,

Chikkamalligawad, Dharwad-580011.

2.0 Critical Dates (Clause 6,7,8 and 9).

. EOI Validity (Days from the
Published Date 24-09-2025 date of EOI Opening) — EOI 22-01-2026
Document
Download Start 24-09-2025 Docn.lment Download End Date 15-10-2025 05:00 PM
. 11:00 AM & Time
Date & Time
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EOI Submission
24-09-2025 EOI Submission Closing Date .
St.art Date & 11:00 AM & Time: 15-10-2025 05:00 PM
Time:
EOI Opening Datel; ¢ 14 5025 05:00 PM
& Time:
3.0 Eligibility and Qualification Criteria (Clauses 2.2.4,3.2, 4.2, 9.0 and Section III)
Nature of
Specialized Only consultancies such as MEP, Quantity Surveying, IT Services like
Consultants Networking, Lan, Epbax, Wi-fi...etc, HVAC, SCADA, BIM, GRIHA, Sports,
eligible andLab Infrastructure and Horticulture consultants shall be considered for Sub-
association as sub-Consultants. [NO JOINT VENTURES ARE PERMITTED)].
consultants:
Any additional
Eligibility or
responsiveness NIL
Criteria:

4.0 Obtaining the Eol document and clarifications (Clauses 6 & 8)

https://eprocure

Eﬁt:lty ls) :’Sir.tal gov.in/eprocur [0120—400% 092; 0120-4001 005; 0120-4493395 or support-
p : e/app eproc(@nic.in]
Cost of Eol
document (INR) NIL
The Executive Engineer,
Office/ Contactlnfrastructure, Planning and Support,
Person/ email forndian Institute of Technology Dharwad,
clarifications: Chikkamalligawad, Dharwad-580011.

Email: ee.ips@iitdh.ac.in

5.0 Preparation and Submission and Opening of Eols (Clauses 5,6,7 and 8)

Eols to be [The Dean IPS, Indian Institute of Technology Dharwad, Survey Nos 678
Addressed to to 704/3, Chikkamalligawad, Dharwad-580011.

Instructions for

Online Eol https://etenders.gov.in/eprocure/app

Submission

Langl{ag.e of English Eol Validity 120 days from Bid opening
Submission date

Eol Opening :

Place [On e-procurement portal(s) mentioned above]
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6.0 Evaluation of Eol and Qualification Criteria (clause 9 and Section III: Qualification

Criteria)

Top Five
Maximum Consultants . Minimum

based on scoring . .
number of . . qualifications to .

matrix and if IApplicable as per key experts
consultants on . be met by Lead .

. case of Tie, the required as per key experts table at
the shortlist and | . Member and
o . . - [list will be based . page number 27.

criteria on which on hichest Substantial
it would be based & members

average annual

turnover.

7.0 About RFP that would follow — clause 9.3

Lumpsum and Percentage based

L.imited to should not exceed beyond a
RFP to be issued shortlisted Form of Contract specified limit of 5 % of Bid value
Consultants from RFP . . .
. . or completion cost whichever is
against this Eol less
Rs 24,00,000/- [Rupees twenty-four
. . Bid Security lakh] shall be paid by the shortlisted
Selection Method QCBS [80:20] Requirements Consultants in Eol before submission

of RFP.

Performance
Security

5 % of Contract
Value by

successful
bidder
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Section III: Qualification Criteria:
(Ref Eol Clause 2.2.2)
Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/039

Tender Title: Request for Expression of Interest [Eol] from Interested Comprehensive Architectural,
Structural, Mechanical Electrical and Plumbing [MEP], Landscaping, BIM, GRIHA Design
consultants for the Development works under Phase-B of IIT Dharwad.

Project broadly comprises of : Master planning, architectural design, structural Co-ordination-
design, and site development , admeasuring 250 acres and above campus including academic
blocks of more than 18,163 Sq.m., hostels of 23,005 Sqm, Faculty and staff quarters of 66,818
Sq.m. as per GPRA, research park of 15000 sq.m in combination of area not less than 1,23,000
sq.m. (Institute may decide to go for more Built up Area for additional facilities) including
external development such as roads, power, water supply, drainage works, landscaping, WTP
,STP, BIM, IT services and Sports Facilities and utility buildings of 5 star rated Griha Complied
buildings including obtaining statutory approvals.

Note for Consultants: Regarding this Section, Consultants shall submit the following forms:

Form 2: Qualification Criteria — Compliance.

Form 2.1: Performance Capability Statement.

Form 2.2: Financial Capability Statements.

Form 2.2.1: Financial Statement.

Form 2.2.2: Average Annual Turnover.
1. Relevant date when the specified period ends for different supporting reports shall be:
2. For all annual reports, the periods mentioned end with the financial year [31%* March-2025].
3. For other statements, the periods mentioned end on the month before the last date of Eol

submission.

Similar Assignments for Qualification Criteria

The qualification criteria aim to shortlist Consultants who have been providing Consultancy services
for at least the specified period and have completed the specified volume of assignments during the
specified period. The Firm’s Owner or One of the Partner or Director or MD.. etc should be Architect
registered with Council of Architecture and the firm must be eligible to practise Architecture as per CoA|
Act 1972..

The consultant should demonstrate experience relevant to the subject assignment by way of the
specified volume of assignments of similar nature and in General and Specific Sectors.

Master planning, architectural design, structural
Co-ordination-design, and site development]
admeasuring 250 acres and above campus
including academic blocks, hostels Faculty and
staff quarters in combination of area including
external development such as roads, drains CD
Similar Nature of Assignments works, landscaping, WTP, STP, IT services and
Sports Facilities and utility buildings.

Experience of having successfully completed
similar work/ project not less than as stated below
during last 07 years, of value / area built up as listed
below:
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The

applicant should provide documentary

evidence for having satisfactorily provided
comprehensive  architectural &  engineering
consultancy services in their own name (not as
consortium or joint venture) for completed
following similar works:

Previous experience & copy of Completion certificates

a)

b)

The Consultant should have completed during
the past seven years one consultancy contract
for similar works of 98,000 Sqm or more
built-up area in combination/ Individually as
mentioned above or of Project value ¥ 610
Crores in any IITs /IIMs/NITs /CFTIs
/State/Central Govt. offices/ PSUs / Central
Universities. “The value of executed works
shall be brought to current costing level by
enhancing the actual value of work at simple
rate of 7% per annum, calculated from the
date of completion to the last date of
submission of bid.".

(or)

The bidder should have completed during the
past seven years two consultancy contracts for
similar works of 73,000 Sq.m. or more built-
up area in combination/individually as
mentioned above or of Project Value 3458
Crores in any IITs /IIMs /NITs/ CFTIs/ State/
Central  Govt.  offices /PSUs/Central
Universities. “The value of executed works
shall be brought to current costing level by
enhancing the actual value of work at simple
rate of 7% per annum, calculated from the
date of completion to the last date of
submission of bid.".

(or)

The bidder should have completed during the
past seven years three consultancy contracts
for similar works of 49,000 Sq.m or more.
built up area in combination/individually as
mentioned above or of Project value I 305
Crores in any IITs /IIMs/ NITs /CFTIs /State
/Central Govt. offices/ PSUs/ Central
Universities. “The value of executed works
shall be brought to current costing level by
enhancing the actual value of work at simple
rate of 7% per annum, calculated from the
date of completion to the last date of
submission of bid."
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d) copies of  successful completion
certificate’s to be submitted along with Eol.

General Sector

Institutional infrastructure/ residential
Infrastructure  including MEP  services
including large campus development of 250
acres and above.

Specific Sector

Large Campus development of institutional/
educational/ residential infrastructure including

MEP s

ervices.

Criteria 1 General and Similar Experience:

Submission Form

» Consultants must have at least 20 [Twenty] years’
experience in Consultancy Services.

» The Consultant/Firm should have Minimum staffing as
per the details mentioned in below table.

Form 1.1: Consultant Information

Form 2.1: Performance Capability

Statement.

Note: In the Eol Process, assignment experience
certificates may be called for to substantiate qualifications.

Such certificates from the public sector or publicly listed
companies/private companies/Trusts must be issued from
their Head office by a person of the organization duly
enclosing his authorization by the Management for giving
such credentials/ not below the rank of Executive Engineer
for Government organisation and General Manager for
Public sector undertaking Organisations.

A certificate from a private individual shall not be
accepted. Certificates shall be acceptable only from
publicly listed companies/private companies/Trusts with
an annual turnover of Rs 500 crore and above with
Notarized TDS certificate certified by Charted Accountant
shall be submitted.

Criteria 2 - Financial Capability

Submission Form

Turnover: Minimum average annual turnover of at least Rs.
10 Crores, from Consultancy contracts, calculated as total
certified payments received for contracts in progress of
completed within the last 7 financial years [F.Y 2018-19 to
2024-25].

Form 2.2: Financial Capability

Statements
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Note: During RFP Process Consultant shall be asked to
furnish documentary evidence to demonstrate his current
Financial Capability and demonstrate it as per Criteria 2.

Note to Consultant: During RFP Process, while original documents/ certificates are called for
to authenticate the qualification claimed, the following may be kept in mind:

In case document is signed by an authorised representative of the consultant, he must sign the
statement with authorization certificate specifically issued to this contract [Legally Notarized].

This is not applicable in case document is signed by Proprietor or Partner or Director [ required
supporting documents should be enclosed]
The consultant shall submit the audited balance sheet and/or banking reference along with their
RFP proposal. An authorised representative of the consultant must -sign the statement with
authorization certificate specifically issued to this contract [Legally Notarized].

Key Experts Required [Mandatory requirement shall be attached as Appendix-I with

Form-4]:
Min. . .
S.No. Personnel/ Expert . Qualification Yes/NO
Experience/age
Principal Architect/ 15 years, mandato > A{}:r};ivt:fsriigescsfg ized
1. |Lead Architect (Act years, Y . :
as a Team Leader) requirement registered  with
COA
B. Arch. from recognized
. Universities and
2. |Sr. Architect 15 years registered  with
COA
3. |Architect 5 years B. Arch. f‘rom 're'cogmzed
Universities
4 |Lab Expert 10 Years B. Argh /B tegh frgm
Recognized universities
M.Arch. in Landscape
5. |Landscape Architect 15 years Architecture and
registered with COA
6. |Civil Engineer 10 years B.E./B.Tech (Civil Engg.)
7. |Structural Engineer 12 years M.E./ M. Tech. (Structure)
8. |Electrical Engineer 12 years B.E/B. Tech. in
relevant stream
Mechanical/ HVAC B.E./ B. Tech. in relevant
9. . 12 years
Engineer stream

Note:

All the bidders are expected to have at least one Principal Architect/ Lead Architect who will be
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responsible for the overall designing and development of the project. This Principal
Architect/Partner Architect/Lead Architect should have minimum experience of 15 years and shall
either be a Proprietor or a Partner or a Director of the Bidder/ Firm. The capability of the bidders
will be judged by the availability of Team Leader as well as the team which would assist him/ her
for which marks are given.

Key persons at positions 1,2,3 are mandatory to be inhouse and working with the firm for not
less than 5 years in case of ‘1’ being a non-Proprietor/non-Partner and 3 years in case of ‘2’ and
3

The bidder shall have to submit the CV’s of each of the above Technical/ Key Personnel. Each
CV shall be signed in blue ink by the key personnel and countersigned by the bidder/ authorized
officials of the Firm. Photocopy or unsigned CV’s shall be rejected. The bidders shall also
certify that the professional is a regular employee on their rolls and submit TDS/ Form-16 of
each for each of such employees, for each such employee/ personnel CV’s shall be submitted
in Form -4.

Each CV shall contain the proof of age and qualifications. The key personnel should have been
in the regular employment for at least 06 months before the last date of submission of bids (to
be supported by TDS/ Form-16 or 16A) for the previous month & 06 months earlier.

Firm must have at least 08 Architects registered with CoA on full time rolls, Kindly Confirm
[YES/ NOJ in Form-4.

Even though a Bidder may satisfy the above requirements, he would be liable for
disqualification if he/ she has:
a. Made misleading or false submission / information or deliberately suppressed the
information in the forms, statements and enclosures submitted as per requirement.
b. Record of poor performance such as abandoning project, not properly completing the
assigned project or financial failures/ weaknesses etc.
The Technical bids of only those bidders will be evaluated in RFP who meet the Minimum
Eligibility Criteria.
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MARKING MATRIX
Marking Matrix for Eligibility Criteria
SLno. | Parameters Minimum | Additiona
" Marks 1 Marks
YEARS OF EXPERIENCE MAX SCORE 14
1A | Firm having Experience of 20 Years. 10
1B | Firm having Experience of 20 to 25 Years. 2
1 1C | Firm Having Experience more than 25 Years. 2
The Company Establishment/ Registration Certificate [Notarized] shall be
Note . .
submitted for claim of marks.
SIMILAR PAST EXPERIENCE MAX SCORE 14
One similar project > 98,000 sqm Built up area or Project
cost > Rs. 610 Cr,
A Two similar projects each >73,000 sqm Built up Area or 10
Project cost > Rs. 458 Cr,
Three similar projects each > 49,000 sqm Built up area or
Project cost > Rs. 305 Cr,
2 | 2B | For double the area in any of the category mentioned at 2A 2
°C For more than the specified number of projects in specified 5
category at 2A
Completion certificate from clients by an Officer not below the rank of Executive
Note | Engineer for Government Organization General Manager/Owner as per the
definition specified in Criteria -1- General and Similar Experience
SIMILAR MASTERPLANNING EXPERIENCE MAX SCORE 12
One Educational or Residential Campus Master Plan of
3A 10
more than 250 acres
B For More than One Educational or Residential Campus )
3 Master Plan of more than 250 acres
Completion certificate from clients by an Officer not below the rank of Executive
Note | Engineer for Government Organization General Manager/Owner as per the
definition specified in Criteria -1- General and Similar Experience
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SIMILAR GRIHA EXPERIENCE

MAX SCORE 2.5

4A

One similar project > 98,000 sqm Built up area or Project
cost > Rs.610 Cr with Griha 3- star rating and above,

Two similar projects each >73,000 sqm Built up area or
Project cost >Rs.458 Cr with Griha 3 - star rating and
above,

Three similar projects each > 49,000 sqm Built up area or
Project cost > Rs. 305 Cr with Griha 3- Star Rating and
above,

4B

For double the area in any of the category mentioned at 4A

0.5

4C

For more than the specified number of projects in specified
category at 4A.

0.5

Note

Griha Certificate issued by Griha Council

SIMILAR EXPERIENCE

MAX SCORE 04

5A

One similar project > 98,000 sqm built up area or Project
cost >Rs. 610 Cr with BIM [Building information
Modelling] carried out for Comprehensive Architectural
and Engineering services have been provided up to LOD
400,

Two similar projects each >73,000 sqm Built up area or
Project cost >Rs.458 Cr with BIM [Building information
Modelling] carried out for Comprehensive Architectural
and Engineering services have been provided up to LOD
400,

Three similar projects each > 49,000 sqm Built up area or
Project cost > Rs. 305 Cr with BIM [Building information
Modelling] carried out for Comprehensive Architectural
and Engineering services have been provided up to LOD
400,

5B

For double the area in any of the category mentioned at SA

5C

For more than the specified number of projects in specified
category at SA
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Note

Completion certificate from clients by an Officer not below the rank of Executive
Engineer for Government Organization General Manager/Owner as per the
definition specified in Criteria -1- General and Similar Experience

SIMILAR MEP SERVICES

MAX SCORE 23

6A

One similar project > 98,000 sqm Built up area or Project
cost >Rs. 610 Cr with Design and Detailing of all services
such as Electrical, Water Supply Network, Plumbing,
Sanitary, Air conditioning with HVAC /VRF, BMS,
Scada, IT Services Including LAN, Wi-fi, Epbax, Service
Trenches, Sub Stations and other allied services.

Two similar projects each >73,000 sqm Built up area or
Project cost >Rs. 458 Cr with Design and Detailing of all
services such as Electrical, Water Supply Network,
Plumbing, Sanitary, Air conditioning with HVAC / VRF,
BMS, Scada, IT Services including LAN, Wi-fi, Epbax,
Service Trenches, Sub Stations and other allied services,

Three similar projects each > 49,000 sqm Built up area or
Project cost > Rs. 305 Cr with Design and Detailing of all
services such as Electrical, Water Supply Network,
Plumbing, Sanitary, Air conditioning with HVAC /VREF,
BMS, Scada, IT Services Including LAN, Wi-fi, Epbax,
Service Trenches, Sub Stations and other allied services,

20

6B

For double the area in any of the category mentioned at 6A

6C

For more than the specified number of projects in specified
category at 6A

Note

Completion certificate from clients by an Officer not below the rank of Executive
Engineer for Government Organization General Manager/Owner as per the
definition specified in Criteria -1- General and Similar Experience

SIMILAR EXTERNAL DEVELOPMENT &
LANDSCAPE EXPERIENCE

MAX SCORE 12

31| Page




Eol FOR PHASE-B AT IIT DHARWAD

TA

One similar project > 98,000 sqm Built up area or Project
cost > Rs. 610 Cr with External Development such as
Roads, Landscaping, Cross drainage Works, Parking’s,
External  Lighting, @ Facade  Lighting, = Campus
Beautification, Interactive Open spaces, Collaborative
open spaces.

Two similar projects each >73,000 sqm Built up area or
Project cost >Rs. 458 Cr with External Development such
as Roads, Landscaping, Cross drainage Works, Parking’s,
External  Lighting, @ Facade  Lighting, = Campus
Beautification, Interactive Open spaces, Collaborative
open spaces.

Three similar projects each > 49,000 sqm Built up area or
Project cost > Rs. 305 Cr with External Development such
as Roads, Landscaping, Cross drainage Works, Parking’s,
External ~ Lighting, @ Facade  Lighting, = Campus
Beautification, Interactive Open spaces, Collaborative
open spaces

10

7B

For double the area in any of the category mentioned at 7A

7C

For more than the specified number of projects in specified
category at 7A

Note

Completion certificate from clients by an Officer not below the rank of Executive
Engineer for Government Organization. General Manager/Owner as per the

definition specified in Criteria -1- General and Similar Experience

LAB EXPERIENCE

MAX SCORE 6.5

8A

One Similar project having laboratory complex > 8,000
sqm built up area

5.0

&B

For double the number of such projects in any of the
category mentioned at 8A

1.5

FINANCIAL TURNOVER

MAX SCORE 12

9A

Financial Turnover for meeting minimum criteria of
Rs.10 Cr.

10

9B

For between Rs.10 to 15 Crore in specified category at
9A
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9C | For more than Rs.15 Crore in specified category at 9A 1
Note | Charted Accountant certificate along with ITR'S
Total 75 25
The above-mentioned table shall be filled by Consultant and shall be part of work

completion certificate specifically issued for this project, and necessary supporting

documents

[certified by Authorized Clients] shall be enclosed justifying the claims.

1. The applicant scoring minimum 75% or more total marks shall be considered eligible
for pre-qualification by the Institute. Institute will restrict the shortlisting/pre-
qualification up to S [Five] top Consulting firms.

ii.  Even though an applicant may satisfy the above requirements, he would be liable to
disqualification, if he has:

a.

c.

Made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures required in the expression of
interest document.

. Record of poor performance such as abandoning work, not properly completing

the contract, or financial failures/weaknesses etc.

Been debarred/blacklisted in any capacity/project whatsoever in the last 10 years.
Bidder shall be required to give an undertaking on INR 100 stamp paper to the
effect that they have not been debarred/blacklisted in any capacity/project
whatsoever in the last 3 years. Further, the Bidder shall indicate the history of
debarment/blacklisting, if any even prior to 3 years in the same undertaking in
Form 5.

Institute will take into account the poor performance wherein Bidder has been
debarred/blacklisted in past.

iii. Short listing of the consultants shall be subject to thorough verification of their
credentials of similar works carried out /in progress by them, through a Technical
Committee of assessors to be constituted by IIT Dharwad. IIT reserves the right to
restrict the shortlisting upto 5 [Five] top Consulting firms.
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Section IV: Terms of Reference (TOR)
(Ref Eol Clause 2.2.3)
EOI document No. EOI IITDH/IPS/EE/PHASE-B/2025-26/039

Tender Title:
Expression of Interest [Eol] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design,
HVAC, VRF Systems, Electrical, Plumbing [MEP], IT Services, Sports Facilities,
Landscaping, BIM, GRIHA, Design consultants for the Development works
under Phase-B of IIT Dharwad.

Terms of Reference
1) Recital and Objectives:

The Indian Institute of Technology Dharwad (IIT Dharwad), an Institute of National
Importance under the Ministry of Education, Government of India, is undertaking the next
phase of its campus development, referred to as Phase-B, to support its growing academic,
research, and residential needs. Following the successful implementation of Phase-A,
Phase-B aims to expand and augment the Institute’s physical and functional infrastructure
in line with its long-term vision and Master Plan.

To realize this vision, IIT Dharwad intends to engage experienced and qualified
Comprehensive Design Consultants who will be responsible for providing integrated
consultancy services encompassing Architectural, Structural, Mechanical, Electrical and
Plumbing (MEP), Landscaping, Building Information Modelling (BIM), and GRIHA-
compliant sustainable design solutions and to obtain required approvals from the respective
departments/ agencies.

2) Objectives:

a) Integrated Design Development: To prepare a comprehensive and cohesive design for
academic, residential, administrative, and utility infrastructure that aligns with the
Master Plan vision and supports academic excellence, innovation, and sustainability,
Integration and Augmentation of Services with the existing Infrastructure related to
Power (Supply Company and DG Sets), HVAC, Networking, BMS, Water resources
with necessary plumbing, Fire detection and fighting, Access Control etc. as per the
requirement.

b) Functionality and Aesthetics: To develop architectural and engineering solutions that
reflect modern aesthetics, efficient space utilization, and user-centric functionality while
responding to the site’s context, topography, and climate.

c) Sustainability and GRIHA Compliance: To incorporate green building strategies

from the conceptual stage onward, aiming for 5-star GRIHA rating, with emphasis on
energy efficiency, water conservation, waste management, and low-carbon footprint.
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d) Multidisciplinary Co-ordination: To ensure seamless integration of Architectural,
Structural, MEP, and Landscaping systems using BIM for design Co-ordination, clash
detection, construction planning, and life-cycle management.

e) Scalability and Future-readiness: To design buildings and infrastructure with
flexibility for phased construction, future expansion, and technological adaptability,
ensuring long-term sustainability and relevance.

f) Adherence to Norms and Standards: To comply with the latest applicable codes,
including the National Building Code (NBC), CPWD specifications, GRIHA guidelines,
local development authority regulations, fire safety norms, and universal accessibility
standards.

g) Maintenance-Free and Durable Design: To adopt robust design strategies and select
materials, finishes, and systems that require minimal maintenance, vandal-resistant,
weatherproof, and suitable for the climatic conditions of the region, thereby ensuring
cost-effective and long-lasting performance.

h) Time and Cost Efficiency: To deliver detailed designs, Technical tender
documentation, and working drawings that are optimized for timely execution, resource
efficiency, and effective project management.

1) Campus Identity and Architectural Language: To evolve a cohesive architectural
vocabulary that reinforces the identity of IIT Dharwad as a forward-looking, inclusive,
and environmentally responsible institution.

3) Background of Procuring Organisation and Services and impact on Procuring
Organisation's performance/ objectives.

The Indian Institute of Technology Dharwad (IIT Dharwad) is a Central
Autonomous Premier technical institution established by the Ministry of Education,
Government of India, under the Institutes of Technology Act, 1961. As an Institute of
National Importance, IIT Dharwad is dedicated to excellence in teaching, research,
innovation, and the development of future leaders in science, technology, and
engineering. Since its inception in 2016, the Institute has been operating in Dharwad,
Karnataka. The campus is being developed in a phased manner, with Phase-A already
executed to accommodate immediate academic, residential, and infrastructural needs.
The Phase-B development now aims to expand this foundation by creating a modern,
sustainable, and fully integrated campus to support the Institute’s long-term growth.

About the Services: To meet its institutional goals, IIT Dharwad proposes to engage
Comprehensive Design Consultants for Phase-B campus development obtaining
necessary approvals from the respective authorities. The consultancy services include:
Architectural design

Structural engineering

Mechanical, Electrical, and Plumbing (MEP) design

Landscaping

Building Information Modeling (BIM)

Sustainable design in accordance with GRIHA guidelines
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These services are essential for translating the Master Plan vision into well-coordinated,
functional, and maintainable built infrastructure.

4) Impact on the Organization’s Performance and Objectives: The engagement of
expert consultancy services is expected to have a significant impact on IIT Dharwad’s
institutional performance and the long-term strategic objectives as mentioned below :

a) Support Academic Growth: By delivering high-quality academic and research spaces,
the development under Phase-B will facilitate the expansion of programs, intake of
students, and recruitment of top-tier faculty.

b) Enhance Campus Life and Functionality: Well-designed residential, recreational, and
support facilities will improve the quality of campus life, contributing to student well-
being and staff satisfaction.

¢) Improve Operational Efficiency: Integrated MEP and BIM-driven planning will result
in more efficient building operations, reduced energy and water consumption, and
streamlined maintenance processes.

d) Demonstrate Sustainability Leadership: Achieving GRIHA ratings and incorporating
low-maintenance, durable design features will showcase IIT Dharwad’s commitment to
environmental stewardship and responsible development.

e) Strengthen Institutional Identity: Cohesive and context-sensitive architectural design
will help establish a unique and enduring identity for the campus, reinforcing its
reputation as a Centre of Excellence.

f) Ensure Long-Term Value: The focus on life-cycle cost efficiency, maintainability, and
future-readiness will ensure that infrastructure investments deliver sustainable value for
decades to come.

5) Purpose and Service Outcomes Statement

Purpose of the Services: The purpose of engaging Comprehensive Design Consultants
for the Phase-B Development of IIT Dharwad is to deliver a fully integrated, future-
ready, and sustainable built environment that supports the Institute’s academic, research,
residential, and administrative expansion. The services shall include Architectural,
Structural, Mechanical, Electrical & Plumbing (MEP), Landscaping, Building
Information Modelling (BIM), and GRIHA-compliant green building design, aligned
with the campus Master Plan and institutional vision.

These services will ensure the development of an innovative, low-maintenance,

environmentally responsible, and efficiently operable campus that meets the highest
standards of quality, safety, and usability.
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Service Outcomes:

Cohesive Campus Development: A unified architectural language and efficient spatial
planning that ensures ease of movement, logical zoning, and functional integration
across the campus.

GRIHA-Compliant Sustainable Infrastructure: Achievement of a 5-star GRIHA
rating for applicable buildings through sustainable site planning, passive design
strategies, renewable energy integration, and water/energy efficiency measures.

Low-Maintenance and Long-Life Design: Selection of materials and systems with
high durability, minimal maintenance, and lifecycle cost optimization, especially suited
to local climatic conditions.

Technology-Enabled Co-ordination: Use of BIM for Co-ordination across disciplines,
enabling real-time model-based design validation, clash detection, construction
sequencing, and facility management integration.

Timely and Quality-Assured Deliverables: Preparation of high-quality, code-
compliant design documentation including drawings, BoQs, specifications, and tender
packages, delivered on time in a phased manner.

Regulatory and Code Compliance: All designs shall comply with National Building
Code (NBC), CPWD norms, fire safety guidelines, local development authority
regulations, and universal accessibility standards.

6) Upstream contract based on which this EOI is generated and/ or downstream work
that would be required if any

a)

b)

d)

Upstream Contract / Context: This Expression of Interest (EOI) is being issued as part
of the internal project execution strategy adopted by Indian Institute of Technology
Dharwad (IIT Dharwad) for the development of its Phase-B infrastructure. The upstream
context includes the following:

Master Plan Development: [IT Dharwad has already prepared a comprehensive
Campus Master Plan, under which Phase-B is the next major development stage. This
Eol is a direct continuation of that vision.

Completion of Phase-A: The physical and functional requirements identified through
the implementation of Phase-A-including academic, residential, utility, and
infrastructure components have informed the programmatic brief for Phase-B such a s
Academic Blocks, Hostels, Housing including bulk services like water supply, sewage
network, HVAC, Networking, Firefighting, The planning and design of Phase-B shall
integrate the design of existing design and services for holistic control and monitoring.

Budgetary Approval: The Phase-B development is part of the capital works plan
approved under the Ministry of Education’s sanctioned infrastructure budget. This RFP
aligns with the procurement norms and technical standards applicable to centrally
funded institutes.
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Internal Administrative Sanction: The scope of consultancy work under this RfP is
based on administrative and financial approval granted by the competent authority at II'T
Dharwad, in line with CPWD Manual and GFR guidelines.

7) Downstream Work:

The downstream work that may arise from this consultancy includes, but is not limited to,
the following:

a)

b)

/o o

d)

Construction Packages / Execution Contracts: Based on the design deliverables
produced under this consultancy, CPWD on behalf of IIT Dharwad will float
downstream construction tenders (civil, MEP, landscaping, etc.). The quality and
completeness of design outputs will directly influence the accuracy and efficiency of
downstream procurement.

Construction Supervision and Support: While this RFP focuses on design services,
the selected consultant shall be required to provide construction-stage design support,
including:

Clarification of design intent

Review and approval of shop drawings

Participation in technical meetings

Issuance of addenda or construction revisions as needed

As-Built Drawings and Handover Packages: The consultant shall prepare the
Architectural As Built Drawings and Provide Editable Auto Cad/Revit Files for the
designed services for Preparation of as-built drawings by Contractor and shall verify for
their accuracy and approve the same for acceptance of the IIT Dharwad, The Consultant
shall prepare GRIHA compliance documentation, and project closure reports, which are
essential for post-construction facility management and audits.

Optional Future Phases / Expansion Work (if deemed appropriate by IIT Dharwad):
Subject to performance, mutual contract, and administrative approval, the consultant
may be considered for limited-scope design continuity or advisory roles in subsequent
campus development phases.

8) Form of BOQ/ Contract — Lump sum and Percentage based should not exceed beyond
a specific limit of 5% of bid value or completion cost whichever is less.

9) Description of Services

Short Description and Broad Scope of Services: The consultancy services are aimed at
planning, designing, of IIT Dharwad’s permanent campus infrastructure in alignment with
national standards, institutional vision, and future academic needs. These services encompass
architectural, engineering, and technical advisory functions to ensure timely, cost-effective, and
high-quality infrastructure delivery.
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Broad Scope of Services

1. Master Planning and Architectural Design
a. Existing Campus master plan updation with relevant modifications and exclusive
Master Plan for Phase-B integrating Phase-A.
b. Land use zoning and spatial planning.
c. Sustainable and GRIHA-compliant building designs.
2. Detailed Engineering and Design
a. Civil, structural, electrical, and mechanical design
b. IT and Smart campus integration (ICT, BMS, surveillance)
c. Fire safety, HVAC, plumbing, and drainage system design
d. Laboratory design and detailing including lab furniture detailed BOQ and rate
analysis.
3. Regulatory Compliance and Liaison
a. Adherence to NBC, MoE guidelines, and local bye laws
b. Co-ordination for fire NOC, environmental clearances, and Pre NOC for
occupancy certifications.
4. Stakeholder Engagement and Capacity Building
a. Presentations to institutional Committees
b. Feedback incorporation from faculty and users
c. Support in tendering.

10) Scope of Consultancy at various stages of work:

The Scope defined in page [39 to 60] is indicative, for information of the applicants,
However the Final Version will be Updated in the RFP Proposed to be published, which
shall be final and binding.

To provide Comprehensive architectural consultancy service for the proposed
campus works of Phase-B at [IT Dharwad

The institute would furnish the requirements and area schedule for various activities/
functions of the proposed building, and the Consultant shall, there upon, render the
following services and deemed to be included in their quoted price unless mentioned
otherwise.

In Phase B, it is expected that at least 123,000 sqm of area shall be designed. The
role of the consultant is to provide “Consultancy Services for comprehensive
planning and designing of the “Proposed Campus works of IIT Dharwad” and
shall be involved for the entire duration of the project till its final commissioning.
Institute anticipates further works beyond Phase B. The consultant’s role &
responsibilities will include:

i.  Preliminary Stage
(a) Preliminary Concept Report
i) To furnish a site evaluation and analysis report with basic approach.
ii) The available survey drawing shall be provided to the Consultant. Consultant may
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seek required information after studying same

finalization of above details shall be conducted by the Consultant

prevailing market rate along with quotation/ specification etc.

v) To obtain the approval of Institute of above and supply 6 [Six] copies of

approved Plans/ drawings in A0 Size including Soft Copies in Auto Cad and
PDF.

vi) To prepare & submit 3D views for exterior & interior along with the walk-

throughs of the entire scheme for detailed visualization as per the requirement
of the Institute.

To prepare and give presentations on the schemes as and when required by Institute

and shall incorporate the observations/ comments/ revisions desired by Institute

without any extra cost at this stage.

(b) Preliminary Planning

i)

Preliminary planning of all internal and external utility services like Public
Health Engineering (PHE services such as water supply, plumbing/ sewerage,
storm water drainage, rain water harvesting etc.), Electrical (services including
all the high side & low side such as power supply/ telephone/ networking points,
UPS/ power back-up system, internal & external lighting, ESS, DG sets etc.),
Firefighting system (including internal & external Fire Alarm & Fire-fighting
appliances), landscaping (Development Plans showing compound walls, roads,
paths, parks, paved areas, drains, culverts, plantation/ greenery/ vegetation, water
bodies and lighting etc.), vertical accessibility (Lifts/ elevators, escalators etc.),
developing universal accessibility & barrier-free environment, acoustical design,
interior design, graphic design (including internal & external signage,
monograms etc.), security system, telecommunication system etc. indicating
scope, specifications and costs separately of each sub-head.

The scope of work shall be as defined above, however, Institute reserves the right
to exclude any of the above services from the scope of the Consultancy services,
if required.

To prepare the DPR covering the following:

e Detailed Architectural, structural and SLD/ flowchart drawings
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available), general Layout Plans/ Space Plans of the building and services,
preliminary sketches/ design with drawing, giving details of useful areas, services
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per CPWD norms. The Estimate shall also include any non-PAR items on
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It is mandatory to get the design proof checked by the reputed Institute of National
Importance such as IISC Bangalore / IIT Madras / IIT Delhi / IIT Kharagpur / IIT
Bombay / IIT Kanpur. Vetting fees for this shall be reimbursed on actuals by the
Institute

e Detailed specifications for each & every work.

e Bills of quantities (BOQ) duly priced along with take-off sheets. All
estimates shall be prepared on the basis of applicable CPWD Delhi
Schedule of Rates norms wherever applicable and on the basis of
market rate analysis where Central/ State SORs are not applicable.
These estimates should be comprehensive and should include all the
items. Detailed Analysis of Rates (AOR) shall have to be submitted
for the items not included in Central/ State SORs. The consultant shall
supply four copies of the same with the preliminary drawings to
Institute

iii) To submit market rate analysis for Non-Schedule Items supported with
Quotations.

iv) Collection of all data regarding existing services in the area like Sewerage
system, Power/ electrical lines, Water supply, transportation, OFC/ internet
cables, telecommunication lines etc.

v) To obtain the approval of Layout Plans & drawings from the competent
authority/ statutory body, if necessary, according to the local development Acts,
building bye laws/ regulations etc. and make any changes desired by such
authorities. The approved/ modified Layout Plans and drawings are to be
submitted to Institute. Necessary correspondence shall be done by the consultant
required support shall be extended by Institute, IIT Dharwad shall reimburse the
fees payable to the statutory bodies on actuals.

vi) The Consultant will incorporate eco-friendly building materials like for example:
fly ash bricks, low VOC paints, water/ energy efficient equipment’s & fixtures
etc. as per prevailing government rules.

vii) To prepare & submit required set of Tender Documents, Tender Drawings, BOQ,
Estimates, Specifications etc.

viii)  Design Calculations for all the components of the schemes

ix) Detailed Structural Drawings/Design Calculations for all the components of the
scheme.

x) Detailed Electrical/Mechanical Drawings/ Design Calculations for all the
components of the schemes

xi) Detailed Technical specifications for all the non-scheduled items proposed in the
schemes.

xii) Any other drawings/ details typically required for execution of architectural
consultancy work but not mentioned above.

xiii) ~ The Consultant shall discuss all the points/ shortcomings/ new requirements,
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if any, with the Institute and assist in obtaining local body approval.

xiv) To wundertake site wvisits and to attend meetings to collect
details/data/information required for planning purposes, holding necessary
discussions with Institute, pertaining to local body approvals / local bodies and
discussing requirements of the Project and attending meetings, for assisting with
the approvals.

Working Drawing Stage
The preparation of detailed working drawings with details incorporating services
and Schedule of Quantities (SOQ) which will include:

i) Preparation of working and detailed Architectural and Structural drawings and
Detailed Estimate as per the latest Delhi Schedule of Rates (DSR) of CPWD or
any other Standard Schedule of Rates (SOR) for civil work, electrical works,
plumbing & water supply works and CPWD specifications for civil works,
General specifications for electrical / FF works such as Internal, External, Lifts
Substation (ESS), Wet riser and sprinklers system, DG sets and other CPWD
specifications for services like substation, Air conditioning etc. for all items of
the above work, including internal and external utility services, along with details
of quantities (Bill of Quantities), supporting calculations and details of structural
design for whole of the work or in part of to facilitate call of tender by Institute
or their PMC. For items not covered in the Schedule of Rates the Consultant
provides detailed specifications, description of the item and market rates etc.

ii) To provide Analysis of Rates (AoR) for Schedule and non-schedule items on
current market rates.

iii) Assist in obtaining approval of local authorities, if any, and make changes
required by them.

iv) Preparation & submission of the draft Tender Documents/ Tender Drawings
comprising BOQ/ Estimates, particular specifications etc. for approval of the
Institute

v) To prepare & submit Good for Construction (GFC) drawings before tendering &
during construction stage visit the site of work regularly (at least once a month)
as per requirement of Institute to solve the problems of site & issue necessary
clarifications/ details of the Project.

vi) Preparation & submission of as many sets as required (upto 6 [six] sets) of
Detailed Design calculations/ BOQ/ Good for Construction (GFC) drawings for
all the components of the schemes as per requirement of Institute / Vetting
authority/ Executing agency/ PMC including soft copies such as MS- Excel, Auto
Cad / REVIT/ STAAD PRO/ETABS. The Structural Design shall have to be
done on STAAD-Pro/Etab software (latest  version). Additional sets shall be
paid for by the Institute.

vii)Preparation & submission of Detailed Engineering Drawings, Detailed
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specifications & list of makes.

d. Construction Stage

i) To supply six (6) copies of the detailed working drawings, specifications, BOQ
and Detailed Estimates (DE) etc. to Institute free of charge for use during
execution of work.

ii) To supply such further drawings, specifications or details which may be required
for proper execution of work to Institute.

iii) To assist in approval from any statutory body/ local authority/ Govt. Body like
Pollution Control Board, Environmental clearance etc. as applicable to the
proposed project for execution of work or for designs/ drawings of the scheme.

iv) To carry out all modifications/ deletions/ additions/ alterations/ in the designs/
drawings/ documents as required by Local Bodies/ Authorities / State or Central
Govt. or any other authorities as applicable for proper execution of works at site
till completion and handing over of the project to the client.

v) To undertake site visits or to attend meetings during execution of the project to
ensure adherence of execution as per detailed drawings and specifications,
including sorting out problems and issue necessary clarifications at site including
preparation & submission of additional drawings and details for proper execution
of work at site which shall have to be borne by the Consultant and shall be
covered within his quoted/ negotiated fees and nothing extra shall be payable on
this account.

vi) The Consultant shall have to deploy 01 [one] no. of Architect/ Engineer (having
min. 03 [three] years of architectural experience and 1 [one] number electrical
engineer with 3 [three] years of experience in design) during construction stage,
on site for day-to-day coordination/ liaising with all the stake holders till the
completion of the project.

vii) The Consultant shall prepare the Gantt chart using MS Project/Primavera and
provide required resource requirements/Material orders/ lead time mapping for
Material orders and Monitor the Project Progress and alarm the delays.

e. Completion Stage:

i) To assist in completion and occupancy certificates, wherever necessary from the
local bodies/ authorities/ statutory bodies after completion of work. For this
purpose, any assistance required from Institute, will be extended to the
consultant. Any statutory fee payable to local bodies for issue of occupancy
certificate shall be borne by Institute.

ii) Assisting in obtaining of commissioning N.O.C.s by Contractor

iii) To check completion drawings comprising all internal and external services as
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completed submitted by Contractor and forward the set of completion drawings
to Institute and also hand over the originals of the completion drawings to
Institute.

iv) Checking & submission of completion reports

11) Payment of Remuneration:

11.1 Remuneration

The fee includes planning, designing, Griha certification, BIM [Building information
modelling] and periodical supervision during construction of the project, travel expenses
towards periodical supervision, for attending meetings with Institute / local authorities
etc. by the Consultant and or by their technical personnel. The fees should also include
cost of deploying 01 [one] no. of Architect/ Engineer (having min. 03 [three] years’
experience 1 [one] number electrical engineer with 3 [three] years of experience in
design) during construction stage on site for day-to-day coordination/ liasoning with all
the stakeholders till the completion of the project. In case of non-deployment, recovery
@ %50,000/- per month shall be made from the running bills of the Consultant. All
payments shall be made in Indian currency (%) only.

() The Consultancy Fee:

Institute agrees to pay the Consultant fees for the professional services to be rendered
by them as described in “Scope of Work™ of the RFP Document.

The payment of fee to the Consultant shall be on the project cost based on the final
bill certified by PMC/CPWD. For the purpose of payment of fees, the project cost
shall be the bid value or Project completion cost whichever is less on completion of
the project.

The actual completion cost of the project shall not include the following:

e (ost of land

Payment to statutory bodies/ local authorities/ vetting agency / State or Central
Government.

Vetting charges

GRIHA registration & visit charges

Executing agency/ PMC charges.

Contingencies

(i) The quoted fee is inclusive of all the fee payable by the consultant to any sub-
Consultant/ Associate(s) and nothing extra shall be payable by Institute for this
purpose.

(iii) The Architect/ Consultant shall submit all running/stage bills and final bill to
Institute by hardcopy with supporting documents in justification of claims such
as Transmittals/Soft Copies Submission/ relevant documents and obtain
acknowledgement. Tax invoice etc. shall be provided for the bills by consultant
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in hardcopy.

(iv) Institute shall release the payment within 21 days of the receipt of the Bill in

hardcopy with acknowledgement.

(v) Institute shall pay the statutory charges, Griha registration, vetting/proof

checking charges, etc

11.2 Time Schedule and Mode of Payment

The construction operations shall be carried out, by the construction contractors after

award of contracts following planning, designing & preparation of drawings &
details, Bills of Quantities (BOQ), Specifications, and Tender Documents by the
Consultant keeping in view the Project Objectives, prioritized scheduled

programmes of implementation which shall need special attention and careful

planning by the Consultant engaged on this Contract fulfilling the Objectives as

envisaged thus.

Time schedule and milestone Payment schedule for various activities is as

under:

11.2.1Payment schedule

The Consultant shall be paid consultancy fee as a percentage of the estimated amount

put to tender in the following manner as per the definition in RFP [Request for

Proposal] including Lumpsum items with scheduled stages of payment:

No.

Activity/ Deliverable

Elapsed time

Fees Payable

Milestones for Architectural and Allied services

After ascertaining / taking note of Client
requirements, preparation and submission of
conceptual scheme of the building, master Plan
and approval of drawings from Competent
Authority in both hard and soft copies.

30 Days from date
of signing of the
Agreement

10% of the Fee

On submitting the final preliminary drawings/
designs in both hard and soft copies such as Auto
CAD/Revit/STAAD Pro/BIM Model including
all external and internal services drawings and
model along with preliminary cost estimates of
the project and submission to the Institute and
approval of drawings from Competent
Authority.

45 days from the
date of approval
of Milestone-1

20% of the Fee
(Less  payment
already made)

On approval of drawings from Local Bodies.
[such as HDMC/ Fire/ PCB/ KIADB/ Forest/
AAletc...]

30 days from the
date of approval
of Milestone-2

30% of the Fee
(Less  payment
already made)
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Preparation & Submission of Detailed design,
calculations, proof checking report, tender
drawings, specification, detailed estimates,
B.0.Q, draft Tender Document etc. for approval
by Competent Authority of the Institute.

45 days from the
Date of approval
of Milestone-3
(excluding vetting
time)

45% of the Fee
(Less  payment
already made)

On submission of GFC working drawings for the
building, internal and external services with all
the details required for execution of the works
and their approval by the Institute

75 days from the
Date of approval
of Milestone-4
(excluding vetting

75% of the Fee
(Less  payment
already made)

time)

Time schedule for Construction & Execution

Time Schedule for Periodic Supervision and issue of working drawings as per site
requirements. Deputing 1 [one] no. Architect/ Engineer at site and 1 [one] num of
Electrical Engineer for day-to-day clarifications, coordinating checking and approval of
shop drawings submitted by contractors for specialized works, providing clarifications on

drawings during execution of works:

(a) On execution of work worth
20% of the project cost

(b) On execution of work worth
40% of its project cost

(c) On execution of work worth
60% of the project cost

(d) On execution of work worth
80% of the project cost

(e) On virtual completion of
Construction Work

During the
execution of work

80.0% of the Fee
(Less payment already
made)

85% of the Fee
payment already made)

(Less

90% of the Fee
payment already made)

(Less

95% of the Fee
(Less payment already
made)

97.5% of the Fee (Less
payment already made)

On checking and forwarding
Completion reports& as built
drawings (submitted by Contractor),

assisting n obtaining of
commissioning N.O.C.s by
Contractor  and  receipt  of

completion/ occupancy certificate
from Statutory authorities wherever
required

After the
completion of
construction

100% of the Fee (Less
payment already made)

Total 100 %
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Stage-11 [RFP] — Presentation by the
shortlisted Bidders at the RFP Stage.
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Stage 11 — Presentation by the shortlisted Bidders

12 Presentation and its Evaluation:

12.1The bidders qualifying in Eol, shall be invited for presentation. The date of
presentation shall be notified in RFP. The date of presentation shall be 21 days after
publication of RFP. Institute is not likely to entertain request for extension of date
of presentation.

12.2 The committee shall evaluate the technical bid based on the following criteria:

S1.No. Parameters Max. Marks

1 Approach and methodology
Understanding of the scope, detailed approach

a) 10
and methodology

b) | Proposed Concept Design and Interventions 30
Innovative aspects of proposal presented by

c) . 20
Bidder

d) | Lab Experience 10

¢) Detailpd Implementation Plan based on past 5
experience
Presentation of the technical Proposal

) (different views, floor plans, 3D visualization, 25
typical timeline of events, and other important
technical parameters as necessary)

Total 100 Marks

12.3The bidder/bidders securing up to top 3 [three] positions based on the marks in the
Presentation will qualify for opening of financial bid.
12.4The proposals submitted to Institute shall remain with the institute

12.5 Financial Evaluation:
12.5.1 The financial bid of the qualified bidders shall be opened after the evaluation

of presentation.

12.5.2 The evaluation will be based on quality-cum-cost base selection (QCBS).
The technical bid will have a weightage of 80% and commercial bid will have a
weightage of 20% to arrive at composite scores. The bidder with the highest
composite score shall be declared as successful bidder.

12.5.3 The overall grading of the bidder shall be calculated as under:

For Technical Scores (Ts) =
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0.80 x (Marks obtained in Technical Evaluation+ Presentation evaluation) X 100 Highest

Mark obtained in (Technical Evaluation+ Presentation evaluation)

Financial Scores (Fs) =

0.20 x %age quoted by the Lowest Bidder X 100
%age quoted by the Bidder

Composite Score = Technical Scores (Ts) + Financial Scores (Fs)
12.6 Worked Example [Illustration]

In this worked example, Bidder ‘A’ with highest Composite Score stands Successful Bidder
and gets the project.
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12.7 Approval Criteria
The bidder with the highest composite score shall be declared as ‘Successful

Bidder’.

12.7.1 Even though any applicant may satisfy the above requirements, he/she would
be liable to disqualification if he/she has:

(a) Made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures required in the eligibility
criteria document.

(b) Record of poor performance such as abandoning work, not properly
completing the contract, or financial failures / weaknesses etc.

12.7.2 The employer reserves the right, without being liable for any damages or
obligation to inform the applicant to:
(a) Amend the scope and value of contract.
(b) Reject any or all the applications without assigning any reason.
(c) Negotiate the fees with any bidder as required in interest of the Institute.

12.7.3 Any effort on the part of the applicant or his agent to exercise influence or to
pressurize the employer would result in rejection of his application to qualify.
Canvassing of any kind is prohibited.

12.7.4 All information called for in the enclosed forms should be furnished against
the relevant columns in the forms. If for any reason, information is furnished
on a separate sheet, this fact should be mentioned against the relevant column.
Even if no information is to be provided in a column a “nil” or “no such case”
entry should be made in that column. If any particulars / queries are not
applicable in case of the applicant, it should be stated as “not applicable”. The
applicants are cautioned that not giving complete information called for in the
application forms or not giving it in clear terms or making any change in the
prescribed forms or deliberately suppressing the information may result in the
pre-qualification application being summarily disqualified. Application made
by telegram or telex and those received late will not be entertained.

12.7.5 The application should be typewritten. The applicant should sign each page
of the application.

12.7.6 Overwriting should be avoided. Correction, if any, should be made by neatly
crossing out, initiating, dating and rewriting. Pages of the eligibility criteria
document are numbered. Additional sheets, if any added by the bidder, should
also be numbered by him. They should be submitted as a package with signed
letter of transmittal.
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12.7.7 References, information and certificates from the respective clients
certifying suitability, technical knowledge or capability of the applicant should
be signed by an officer not below the rank of Executive Engineer or equivalent.

12.7.8 The applicant may furnish any additional information, which he thinks is
necessary to establish his capabilities to successfully complete the envisaged
work. He/ she 1s, however, advised not to furnish superfluous information. No
information shall be entertained after submission of eligibility criteria
document unless it is called for by the employer.

12.7.9 Any information furnished by the applicant & found to be incorrect either
immediately or at a later date, would render him liable to be debarred from
tendering / taking up of work in Institute.

12.7.10 Institute reserves the right to accept or reject any Offer or extend the date of
submission of the Offers or cancel any or all the Eol(s) or this whole Eol process
without assigning any reason whatsoever.

12.8 Additions, Alterations and Variation:

i) Institute shall have the right to request in writing for additions, alterations,
modifications or deletions in the design and drawing of any part of the work and
to request in writing for additional work in connection therewith and the
Consultants shall comply with such requests without any extra cost. No extra
payment shall be made to the Consultant by Institute on account of such additions
& alterations as enumerated above.

i) The Consultant shall not make any material deviation, alteration, addition to or
omission from the work except without first obtaining the written consent of
Institute.

i) Variations: The overall positive variations in actual cost of project w.r.t the
approved estimated cost by more than 10% [ten percent], Consultant shall be
levied penalty maximum up to 1% [one percent] of the consultancy fees and shall
be deducted from their final bill, in case same is not due to changes asked by
Institute. The decision of the Engineer-in-charge in this regard shall be final and
binding on the Consultant.

12.8.1 If the work in full or part is withdrawn from the scope of the Consultant by
Institute, the proportionate consultancy fee shall be paid only up to the stage
for which the consultancy work has been completed and the Consultant shall
have no further claim whatsoever on this account on Institute.

12.8.2 If any additional works are to be undertaken, and if Institute desires,
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the Consultant shall carry out additional work. However, this will be
considered subject to the satisfactory performance of the Consultant, and the
consultancy fee shall be calculated as per quoted fees, and the consultant shall
have no further claim whatsoever on this account of Institute.

12.9 Taxes and duties:

12.9.1 The Consultant shall ensure payment of appropriate tax on the
supplies made under the contract. The Consultant shall take registration
under the applicable enactment levying tax on supply of goods or services
under the contract and issue invoice having all the particulars prescribed
under the applicable provisions of the law, including description of goods/
services, rate and amount of tax paid or payable on the supplies made under
the contract. The Consultant shall comply with all applicable provision of
Goods and Service Tax (GST) levied by Union Government and State
Governments (CGST, UTGST, SGST and IGST). The Consultant shall get
himself registered and discharge his obligations for payment of taxes, filing
of returns etc. under the appropriate provisions of law in respect of all the
tax, duties, levies, cess, etc. Institute would have right to seek necessary
evidence that the Consultant is registered under the law and duly discharging
its obligations under the tax law.

12.9.2 Stamp duty and registration charges, if any, payable on the executed
contract document, shall be borne by the Consultant.

12.9.3 Tax deduction at source, if any, shall be made by Institute as per law
applicable from time to time from the amount payable to the Consultant.
12.9.4 The consultant must be registered for GST under GST Act as per
applicable law and submit the details.

13 Performance Security/ Guarantee:

13.1 For the due performance of the contract in accordance with the terms and conditions
specified, the Consultant shall on the day or before signing the contract which shall not be
later than 21 (Twenty one days) of the issue of the Letter of Award/ Letter of Intent, furnish
performance security / Guarantee from a Nationalized/ Scheduled Bank to the extent of
5% [Five percent] of the value of total consultancy fees of the Consultant (at this stage it
shall be worked out considering the estimated project cost). The Bank Guarantee shall
remain valid till stipulated time for completion of project plus 60 days. The Bid security/
EMD paid (if any) by the Consultant shall be returned to the Consultant after receipt of
Performance Guarantee.

13.2 The Bank Guarantee shall be in favour of Institute, payable to the Registrar IIT
Dharwad, payable at Dharwad. The Bank Guarantee should be issued from any
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Nationalized Bank/ Scheduled Bank (as per prescribed proforma).

13.31t is expressly understood and agreed that the performance security is intended to
secure the performance of entire contract. It is also expressly understood and agreed
that the performance security is not to be construed to cover any damages detailed/
stipulated in various clauses in the Contract document.

13.4The performance security will be discharged by Institute and returned to the
Consultant after successful physical completion of the project at site and submission
of completion drawings and documents to Institute and statutory bodies plus two
months.

13.5Institute reserve the right of forfeiture of the performance guarantee in additions to
other claims and penalties in the event of the Consultant’s failure to fulfil any of the
contractual obligations or in the event of termination of contract as per terms and
conditions of contract.

13.61f the stipulated time for completion of work, for whatever reason gets extended, the
Consultant, shall at his/ her own cost, get the validity period of Bank Guarantee in
respect of performance security furnished by him/ her extended and shall furnish the
extended/ revised Bank Guarantee to Institute before the expiry date of the Bank
Guarantee originally furnished.

14 Completion period:

a. The overall completion period for the execution of this project from the date of
commencement of work shall be mentioned in RFP [Request for Proposal].

b. If at any stage, the Project has been delayed by the acts of Institute / funding
authorities or by the deployed Contractor for the work, suitable no cost extension
of time for completion of work shall be granted accordingly.

15Commencement of Work:

The commencement of work will be considered from 15" day of issuance of LOA.
The Consultant has to submit detailed program of the work as per the below mentioned
guidelines within 10 days from the date of commencement of the work. The time
schedule submitted by the Consultant shall include time for obtaining required
approvals, completion certificate etc. from local bodies. However, if delay is caused
by reasons beyond reasonable control of the Consultant, the department may consider
such delays favorably.
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16 Compensation for Delay:

1. The time allowed for carrying out the work as specified shall be strictly
observed by the Consultant and shall be deemed to be the essence of the
contract on the part of the Consultants. The work shall throughout, the
stipulated period of the contract, be processed with all diligence.

i1.  The Consultant will be required to complete the entire job within stipulated time
for the said phase. No extension of time for completing the same shall be given
other than owing to any variations made in the works by the orders of Institute
In case the Consultant fails to complete the work within the Contract period or
extended period as above owing to reasons solely attributable to Consultant,
liquidated damages @ 0.5% [point five percent] per week of the total fees
subject to a maximum of 10% [ten percent] of the total fees payable shall be
levied on the Consultant. Institute shall be entitled to deduct such damages from
the dues of the Consultant. If the work is held-up at site due to non-availability
of Drawings/ Specifications/ Other Details as per mutually agreed schedule
penalty, proportionate to the value of the work which is held-up, shall be
imposed on the Consultant.

17 Abandonment of Work:

1. That if the Consultant abandon the work for any reason whatsoever or become
incapacitated from acting as Consultant as aforesaid, Institute may make full
use of all or any of the drawings prepared by the Consultant(s) and that the
Consultant shall be liable to refund any excess fees paid to them up to that date
plus such damages as may be assessed by Institute.

ii.  If at any time after start of work, the client decides to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or
any part of the works to be carried out, Institute shall give notice in writing to
this effect to the Consultant and the Consultant shall have no claim for any
payment of compensation, or otherwise whatsoever, on account of any profit or
advance which he/ she might have derived from the execution of works in full
but which he/ she did not derive in consequences of the foreclosure of the whole
or part of the work.

18 Termination:

Institute without any prejudice to its right against the Consultant in respect of
any delay or otherwise or to any claims or damages in respect of any breaches
of the contract and without prejudice to any right or remedies under any of the
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provisions of this contract may terminate the contract by giving one month’s
notice in writing to the Consultants and in the event of such termination, the
Consultant shall be liable to refund the excess payment, if any, made to him/
her over and above what is due in terms of this agreement on the date of
termination. Institute may make full use of all or any of the drawings prepared
by the Consultant(s).

In case due to any circumstances, Institute decides to curtail the scope of work
or totally abandon the work, the payment to the Consultant would be made
based on above and approved preliminary estimate or estimated cost or
awarded cost whichever is less up to the stage of work executed by him
immediately before taking such decision.

19 Copyright etc.:

For the selected firm, the Copyright conditions shall be as per the prevailing
law and Council of Architecture norms 2014. (Clause 12 of Comprehensive
Architectural Services).

20 Determination or Rescission of Agreement:

Institute without any prejudice to its rights against the Consultant in respect of
any delay by notice in writing absolutely may determine the contract in any of
the following cases:

i.) If the Consultant being a company shall pass a resolution, or the court shall
make an order that the company shall be wound up or if a receiver or a manager
on behalf of the creditor shall be appointed or if circumstances shall arise
which entitle the court or creditor to appoint a receiver or a manager which
entitles the court to make up a winding order.

ii.) If the Consultant commit breach of any of the terms of agreement. When the
consultant has made himself/ herself liable for action under any of the clauses
aforesaid, Institute shall have powers to determine or rescind the agreement.

21 Responsibilities for Accuracy of Project Proposals:

a) The Consultant shall be responsible for the accuracy of the technical / financial
data collected and the designs, drawings, quantities and estimates prepared by
him/ her as a part of the project. He/ she shall indemnify Institute against any
inaccuracy in the work, which might surface out at the time of ground
implementation of the project. In such an eventuality, the Consultant will be
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responsible to correct the drawings as required without any extra cost implication
on Institute.

22 Force Majeure Clause:

The Consultant shall be granted extension of the completion date without any
financial repercussion to cover the delay caused by the circumstances viz. incidence
of war, invasion, revolution, sabotage, work shutdown imposed by Govt. agencies
or legislature or other authorities, act of God, epidemics, fires, earth quakes, floods
explosions, accidents, sea navigation blockages or any other acts or events
whatsoever which are beyond the control of Institute and which shall directly or
indirectly prevent completion of the works within the time specified in the
agreement. This Force Majeure Clause shall be applicable only if extension of the
completion date is granted to the Consultant by Institute.

23 Jurisdiction:

The agreement shall be governed by the Indian Laws for the time being in force and
the Courts of Dharwad, Karnataka alone will have jurisdiction to deal with matter
arising there from.

24 Foreclosure of contract by Institute:

If at any time after the commencement of the work, Institute shall for any reason
whatsoever if required to foreclose the work or is not require the whole work thereof
as specified in the tender to be carried out, the Engineer-in-Charge shall give notice
in writing of the fact to the Consultant, who shall be paid upto the work done but
have no claim to any payment of compensation whatsoever on account of any profit
or advantage which he/ she might have derived from the work in full, but which he
did not derive in consequence of the foreclosure of the whole or part of the works.

25 Suspension of Works:

a. The Consultant shall, on receipt of the order in writing of the Engineer-in-
charge, suspend the progress of the works or any part thereof for such time and
in such manner as the Engineer-in-charge may consider necessary for any of
the following reasons:

i.  On account of any default on part of the consultant, or
ii. For proper execution of the works or part thereof for reason other than the
default of the Consultant, or
iii.  Ifthe work is partly or fully abandoned/ suspended by Institute for any reasons.
The consultant shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
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by the Engineer-in-charge.
b. If the suspension is ordered for reasons (i1) and (iii) in sub-para (a) above:

1. The Consultant shall be entitled to an extension of the time equal to the period
of every such suspension plus 25%.

ii. In the event of the Consultant treating the suspension as an abandonment of
the Contract by Institute, he/ she shall have no claim to payment of any
compensation on account of any profit or advantage which he/ she may have
derived from the work in full or part.

Key Activities and Dependencies:
Service Module 1: Master Planning and Concept Development.
Key Activities:

> Site analysis and surveys (topography, soil, utilities)

» Zoning and land use planning

> Development of Master Plan and Design Brief

> Integration of sustainability (GRIHA/Green norms)

Dependencies on Procuring Entity:

> Provision of site boundary details, encumbrance-free land.
> Institutional vision and academic space projections.
» Co-ordination with Statutory Authorities.

Third Parties:

> Survey agencies (for topography and soil data)
» Local Development Authority (zoning regulations)

Service Module 2: Architectural and Engineering Design
Key Activities:

» Preparation of Conceptual, Schematic, and Detailed Designs

> Floor plans, elevations, structural, electrical, plumbing drawings

» Preparation of Detailed Project Reports (DPRs), BOQs, cost estimates
> Fire safety, accessibility, and smart campus features.

Dependencies on Procuring Entity:

> User department requirements and approvals
> Feedback from academic and administrative stakeholders

Third Parties:

57| Page



Eol FOR PHASE-B AT IIT DHARWAD

> Design code references (NBC, MoE, GRIHA, etc.)
> Liaison with Fire and Environmental Authorities

Service Module 3: Project Management and Construction Monitoring
Key Activities:

> Tender support: specifications, technical vetting,

» Work schedule preparation (Gantt charts, resource mapping/ Material
tracking/Delay/Finishing date projections),

> Regular site visits and technical supervision,

Dependencies on Procuring Entity:

> Appointment of contractors through CPWD.
> Timely release of work orders and payments
> Site access and utility connections

Third Parties:

> Contractors, vendors, CPWD as PMC.

Service Module 4: Statutory Compliance and Approvals
Key Activities:

> Prepare documentation for Fire NOC, EC, Occupancy Certificate
> Assist in technical presentations to Statutory Authorities
» Address comments/observations raised during approvals

Dependencies on Procuring Entity:

Authorization letters and application forms

Third Parties:

Fire Dept., Pollution Control Board, Local Municipal Authorities
Service Module 5: Handover, Commissioning, and Documentation
Key Activities:

Final inspections and snag-listing

As-built drawings, O&M manuals, and commissioning support

Project Closure Report and Knowledge Transfer
Dependencies on Procuring Entity

Order
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Availability of maintenance and operations team
Acceptance committee for final inspection

Deliverables/ Outcomes and Timelines (frequency) thereof:

Deliverable Milestones:

SL.no. | Stage Key Deliverables Tentative Timeline
Inception/Reconnaissance Site assessment  report, Within 2 weeks of
A Stage data  collection, user | kick-off from
requirement brief contract issued date
Master layout,
architectural concept, | Within 4 weeks of
B | Concept Design Stage massing, zoning, | approval of Item A
preliminary GRIHA
approach
Schematic floor plans, | Within 6 weeks of
C | Schematic Design Stage l;i[)]i(ljepi’youts, laléifi;;lf (I:t(; ﬁ%)t approval at
compliance checklist
Final architectural, Within 8-10 weeks
) ) structural, MEP & .
D | Detailed Design Stage . of schematic
landscape drawings, BIM
Co-ordination model approval at Item C.
Tend;r drawings, BoQs, Within 4 weeks of
E | Tender Documentation techmcal specs,  GFC DD approval at Item
drawings, GRIHA D
documentation
Design clarifications, site
Co-ordination, shop | Ongoing till
drawing review, and as- | construction
F | Construction Support built updates Ongoing till | Completes [ Co -
construction ends terminus with the
project].

Note: The mentioned timelines are Indicative will be finalised during negotiation.

Institutional and organisational arrangement for Services

1. Key Institutional Roles

Entity

Role / Responsibility

IIT Dharwad Organization

and payments.

Procuring Entity and funding agency
approves all key decisions, milestones,

59 | Page




Eol FOR PHASE-B AT IIT DHARWAD

Consultant

Provides technical expertise, design,
documentation, advisory.

Project Monitoring Committee (PMC)

Reviews progress and deliverables
periodically, advises IIT Dharwad on

approvals.

Third-Party Reviewer (if any)

Provides

independent
technical quality and compliance.

checks

on

Government/Statutory Bodies

Issue permissions/approvals (e.g., fire
NOC, environmental clearance, etc.).

2. Consultant’s Internal Organization

. - Frequency of
Position Responsibility Engagement
. Overall Co-ordination,
Team Leader / Project [IT Dharwad interface, Full-time.
Manager . .
milestone delivery
Lead Architect. Designs, tec_hmcal Full-time
documentation
Specialized inputs (e.g.,
Subject Matter Experts structural, HVAC, fire Intermittent
safety...etc)
Site Sgpervmon/ Visits §1te, momtors Weekly / Biweekly
Coordinator execution alignment
Support Staft/ Prepare drawings, BOQs, | 70 % Full-time and 30%
Draftsmen and documentation on need basis.

3. Communication & Reporting Channels

Communication Between Medium Frequency
Type
Kick-off Meeting IIT Dharwad - In-person Once at project
Consultant commences.
Review Meetines Consultant — PMC In-person Monthly / As
8% | /IIT Dharwad P needed
p Renort Consultant = IIT Email+ Hard W
rogress Reports | o, 1 mai ard copy | weekly
Approvals / [T Dharwad < | Written .
. . L Ongoing
Clarifications Consultant communication
Site Supervision | Consultant = IIT | Email + Hard After each site
Reports Dharwad / PMC | copy visit
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4. Escalation Matrix

Issue Level Escalation Contact Timeline to Resolve
Technical queries Lead Architect 2 working days
Design approvals Lead Architect 5 working days
Budget/time overruns HT Dharwad's Project 7 working days
Director
. . Contract Management .
Dispute resolution Committee 14 working days

Statutory and contractual obligations to be complied with by the consultant:
1. Statutory Compliance

1.1 The Consultant shall, at all times during the term of this Contract, comply with all applicable
laws, rules, regulations, notifications, and orders of Central, State, and local authorities having
jurisdiction over the performance of services under this Contract.

1.2 The Consultant shall ensure compliance with all applicable labour laws, including but not limited
to:

i. The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996.
ii. The Contract Labour (Regulation and Abolition) Act, 1970.
iii. The Minimum Wages Act, 1948.

iv. The Employees' Provident Fund and Miscellaneous Provisions Act, 1952.
V. The Employees’ State Insurance Act, 1948.
Vi. Any other law relating to employment, welfare, safety, and health of workers and

professionals deployed under this Contract.

1.3 The Consultant shall ensure timely compliance with applicable taxation laws including the
Income Tax Act, 1961 and Goods and Services Tax Act, 2017. The Consultant shall furnish
evidence of PAN, GST registration, and other applicable tax registrations and shall be solely
responsible for all tax liabilities arising out of the payments received under this Contract.

1.4 The Consultant shall obtain and maintain valid licenses, permits, and registrations with
professional regulatory bodies (e.g., Council of Architecture, Institution of Engineers, or other
relevant statutory authorities) as required for lawful execution of the consultancy services.

1.5 The Consultant shall adhere to applicable provisions of the National Building Code (NBC),
relevant Indian Standards (IS codes), environmental and fire safety regulations, and local
development authority or municipal by-laws while preparing the design and deliverables.

2. Contractual Obligations
2.1 The Consultant shall perform the services with due diligence, efficiency, and economy, in

accordance with sound professional engineering and architectural practices, and shall observe
the highest standards of ethics and professional conduct.
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2.2 The Consultant shall deliver all drawings, designs, reports, estimates, specifications, and other
outputs as per the timelines and formats specified in the Contract. All such deliverables shall
conform to the quality standards and statutory requirements mentioned herein.

2.3 All drawings, designs, documents, reports, and other outputs prepared by the Consultant shall
become the sole and absolute property of the IIT Dharwad. The Consultant shall not use or
reproduce such materials for any purpose unrelated to the project without the prior written
approval of the IIT Dharwad.

2.4 The Consultant shall maintain strict confidentiality of all information, data, and documents
received or generated in connection with the services. Disclosure of such information to any
third party without written consent from the IIT Dharwad shall constitute a material breach of
this Contract.

2.5 The Consultant shall coordinate with the IIT Dharwad, its representatives, contractors, and
statutory authorities as required for execution of services and shall attend all meetings and site
visits as directed by the IIT Dharwad.

2.6 The Consultant shall be fully responsible for the correctness and completeness of the design,
drawings, specifications, and estimates provided by them. Any deficiency, error, or omission
attributable to the Consultant shall be rectified at their own cost, and the Consultant shall be
liable for any loss or damage arising therefrom.

2.7 The Consultant shall not assign, transfer, or Sub-contract any portion of the services without the
prior written consent of the IIT Dharwad. Any such unauthorized action shall constitute a breach
of contract.

2.8 The Consultant shall maintain complete and accurate records of all activities under this Contract
and shall make such records available for inspection or audit by the IIT Dharwad or its
authorized representatives at any time during the term of the Contract and up to two years
thereafter.

2.9 The Consultant shall be liable to indemnify and hold harmless the IIT Dharwad from and against
all claims, damages, losses, or expenses (including legal fees) arising out of or resulting from
acts, omissions, or negligence of the Consultant or its personnel in the performance of the
services.

2.10 In the event of non-compliance with the provisions of this Clause, the IIT Dharwad shall have
the right to terminate this Contract in accordance with the termination clause and recover any

loss or damage caused by such non-compliance.

2.11 All the documents shall be verified in RFP stage before the Presentation.
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Part I11: Eol Submission Formats
(Ref Eol Clause 5.1)
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Form 1: Eol Form (Covering Letter)
(To be submitted with supporting documents, if any) (On Consultant's Letterhead)
(Strike out alternative phrases not relevant to you)

Consultant’s Name

[Address and Contact Details]

Consultant's Reference No. Date..........
To,

The Executive Engineer,

Indian Institute of Technology, Dharwad

Chikkamalligawad,

Dharwad-580 011.

Ref: Your Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/39.

Tender Title: Expression of Interest [Eol] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF
Systems, Electrical, Plumbing [MEP], IT Services, Sports Facilities, Landscaping, BIM,
GRIHA, Design consultants for the Development works under Phase-B of IIT Dharwad.

Sir/ Madam

Having examined the above-mentioned Eol document, we, the undersigned, hereby submit/
upload our Expression of Interest (Eol) for being shortlisted for Phase-B Consultancy
Services.

(Please tick appropriate boxes or strike out sentences/ phrases not applicable to you)
About us:

I/We, M/s __, hereby certify that We are a firm are of proven, established, and reputed
Consultant having the required Experience, Past performance, Personnel, and financial
capability, with offices at _.

Our Eligibility and Qualifications to participate:

We comply with all the eligibility criteria stipulated in this Eol document, and the relevant
declarations are made along with documents in Form 1.2 of this Eol-Form.

We fully meet the qualification criteria stipulated in this Eol document, and the relevant
details are submitted along with documents in Form 2: 'Qualification Criteria Compliance'
and its supplementary forms.

We undertake to provide originals of all self-certified copies of uploaded documents during
the RFP Process. We have understood the ramifications of failure to do so as detailed in
clauses 9.2.4 and 9.2.5 of Section I: Eol.

We have / don't have any conflict of interest with any other Consultant as per clause 3.3 of
Section I: Eol.
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No commissions and gratuities have been paid or are to be paid to agents or any other party
by us relating to this Eol and RfP processes.

The following commissions and gratuities have been paid are to be paid to agents or any
other party by us relating to this procurement process:

Affirmation of terms and conditions of the Eol document:

We have understood the complete terms and conditions of the Eol document. We
accept and comply with these terms and conditions without reservations, although we
are not signing and submitting some of the sections of the Eol document.

Abiding by the Eol Validity:

We agree to keep our Eol valid for acceptance for a period up to, as required in the Eol
document, or for a subsequently extended period, if any, agreed to by us.

Non-tampering of Downloaded Eol documents and Uploaded Scanned Copies

We confirm that we have not changed/ edited the contents of the downloaded Eol
Formats. We realise that any such change noticed at any stage, including after the
contract award, shall be liable to punitive action in this regard stipulated in the Eol
document.

We also confirm that scanned copies of documents/ affidavits/ undertakings uploaded
along with our Eol are valid, true, and correct to the best of our knowledge and belief.
We shall be responsible if any dispute arises regarding the validity and truthfulness of
such documents/ affidavits/ undertakings. Upon our successful shortlisting, we
undertake to submit for scrutiny, on-demand by the Procuring Entity, originals and
self-certified copies of all such certificates, documents, and affidavits/ undertakings.

Signatories:
We confirm that we are duly authorized to submit this Eol and make commitments on
behalf of the consultant. Supporting documents are submitted in Form 1.1, annexed
herewith. We acknowledge that our digital/digitized signature is valid and legally
binding.

Rights of the Procuring Entity to Reject EOI(s):

We understand that you are not bound to accept the lowest or any Eol you may receive
against your above-referred Eol document.
.......................... (Signature with date)

............................. (Name and designation)
Duly authorized to sign Eol for and on behalf of name, address, and seal of the Consultant].
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Form 1.1: Consultant Information:
(Ref Eol Clause 2.2.4)
Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/39.
(On Consultant’s Letterhead)
(Along with supporting documents, if any)

Consultant’s Name [Address and Contact Details]

Consultant's Reference No..

TENDER TITLE: Expression of Interest [Eol] from Interested Domestic Architectural
Consultants for Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC,
VRF Systems, Electrical, Plumbing [MEP]IT Services, Sports Facilities, Landscaping, BIM,
GRIHA, Design consultants for the Development works under Phase-B of IIT Dharwad.

Note: Consultant shall fill in this Form following the instructions indicated below. Consultant
shall enclose certified copies of the documentary proof/ evidence to substantiate the
corresponding statement wherever necessary and applicable. Consultant's wrong or
misleading information shall be treated as a breach of the Code of Integrity. Such EOIls shall
be liable to be rejected as nonresponsive, in addition to other punitive actions provided for
such a breach in the EOI document.

(Please tick appropriate boxes or strike out sentences/ phrases not applicable to you) Consultant/
Contractor particulars:

a) Name of the Consultant’s Organization:
b) Corporate Identity No. (CIN):
c¢) Registration, if any, with The Procuring Entity:

d) Date of incorporation/ start of business:

e) Place of Registration /Principal Place of
business":

f) Number of Years in Business:

g) Number of Years in providing Consultancy
Services:

h) Consultant’s Website URL:

1) Complete Postal Address:

J) Pin code/ ZIP code:

k) Telephone nos. (with country/ area codes):

1) Mobile Nos.: (with country/ area codes):

m) Contact persons/ Designation:
n) Email IDs:
0) PAN Number:

p) GSTIN No:
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Consultant Organisation Structure: Submit the overall organisation structure of the firm as
Appendix-1.

Consultant Overall profile: Submit the overall profile of the firm, highlighting technical and
managerial capabilities as Appendix -Il, The Appendix -II shall be in line to the
requirements/ sub heads mentioned in Marking matrix restricted up to 20 slides/pages.

Disclosure of Arbitration cases in the last 5 Years: [with complete Client details and
current status|/.

Authorization of Person(s) signing the EOI on behalf of the consultant
Full name:

Designation:

Signing as:

Kindly Indicate the category of the Firm such as Sole Proprietorship/Partnership
firm/company.

A sole proprietorship firm. The person signing the EOI is the sole proprietor/
constituted attorney of the sole proprietor,

A partnership firm. The person signing the EOI is duly authorised being a partner
to do so under the partnership Contract or the general power of attorney,

A company. The person signing the EOI is the constituted attorney by a resolution
passed by the Board of Directors or in pursuance of the authority conferred by the
Memorandum of Association/ Articles of Association.

Kindly Tick the appropriate category.

Documents to be submitted: Registration Certificate/  Memorandum  of Association/
Partnership Contract/ Power of Attorney/ Board Resolution.

Consultant's Authorized Representative Information
Name:

Address:

Telephone/ Mobile numbers:

Email Address: (Signature with date)

............................. (Name and designation)

Duly authorised to sign EOI for and on behalf of name, address, and seal of the Consultant].
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Form 1.2: Eligibility Declarations.
(Ref Eol Clause 3.1)

(On Consultant’s Letterhead)
(Along with supporting document)

Eol document No.: Eol IITDH/IPS/EE/PHASE-B/2025-26/39

Tender Title: Expression of Interest [Eol] from Interested Domestic Architectural
Consultants for Comprehensive Architectural, Structural, Mechanical, Elevator design,
HVAC, VRF Systems, Electrical, Plumbing [MEP], IT Services, Sports Facilities,
Landscaping, BIM, GRIHA, Design consultants for the Development works under
Phase-B of IIT Dharwad.

Consultant’s Name
[Address and Contact Details]
Consultant's Reference No.

[Note: The list below is indicative only. You may attach more documents as required to confirm your
eligibility criteria.]

Eligibility Declarations:

(Please tick appropriate boxes or cross out any declaration not applicable to the consultant)

We hereby confirm that we comply with all the stipulations of Eol Clause 3.1 of the EOI document
and declare as under and shall provide evidence of our continued eligibility to the Procuring Entity as
and when it may be requested:

1. Legal Entity of Consultant: We are:
a) relevant documents enclosed)
b) We are a Consultancy Services provider with valid registration regarding GSTIN,
PAN, EPF, ESI, Labour, or equivalent registration certificate as applicable to the
subject Services.

2. Eligibility: We solemnly declare that we (including our affiliates or subsidiaries, or
constituents):

1. are not insolvent, in receivership, bankrupt or being wound up, not have our
affairs administered by a court or a judicial officer, not have our business
activities suspended and are not the subject of legal proceedings for any of these
reasons,

ii. (including our affiliates or subsidiaries, or constituents for any part of the
assignment):
a. Do not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organisation or its Ministry/ Department from participation in its procurement
processes; and/ or
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b. Are not convicted (within three years preceding the last date of EOI submission) or stand
declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies of
the Government of India from participation in procurement processes of all its entities
for offences mentioned in EOI document in this regard.

c. We have neither changed our name nor created a new "Allied Entity", consequent to the
above disqualifications.

1ii. Do not have any association (as consultant/ partner/ Director/ employee in any
capacity) with such retired public official or near relations of such officials of
Procuring Entity, as counter-indicated, in the EOI document.

1v. We have no conflict of interest, which substantially affects fair competition. The
quoted prices are competitive without adopting unfair/ unethical/ anti-
competitive means. No attempt has been made or shall be made by us to induce
any other consultant to submit or not to submit an EOI to restrict competition.

v. We certify that we fulfil other additional eligibility conditions if prescribed in the
EOI document.

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and
undertake to advise any future changes to the above details. We understand that any wrong or
misleading self-declaration would violate the Code of Integrity and attract penalties.

(Signature with date) (Name and designation)
Duly authorised to sign EOI for and on behalf of

Name, address, and seal of the Consultant]

DA: Asin Sr 1 to 5 above, as applicable
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Form 2: Qualification Criteria — Compliance

(Ref EOI Clause 9.2.3, Section III: Qualification Criteria)
(Along with supporting documents, if any)
(On Consultant’s Letterhead)

Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/39.

Tender Title: Expression of Interest [Eol] from Interested Domestic Architectural Consultants for
Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF Systems,
Electrical, Plumbing [MEP]IT Services, Sports Facilities, Landscaping, BIM, GRIHA, Design
consultants for the Development works under Phase-B of IIT Dharwad.

Consultant’s Name
[Address and Contact Details]
Consultant's Reference No. Date..........

Note to Consultant: The Procuring Entity reserves its right to call for verification originals of
all self-certified copies of stipulated documents supporting the fulfilment of qualifying criteria
during the following RFP Process. If the shortlisted consultant fails at that stage to provide
such originals or, in case of substantive discrepancies in such documents, it shall be construed
as a breach of the Code of Integrity (see clause 12 below). Such RFP proposals shall be liable
to be rejected as nonresponsive in addition to other punitive actions for such a breach.

Summary of Response to Qualification Criteria

Marking Matrix for Eligibility Criteria

Sl.no Parameters Claim Document
Category | Reference

YEARS OF EXPERIENCE

1A | Firm having Experience of 20 Years.

1B | Firm having Experience of 20 to 25 Years.

1| 1C | Firm Having Experience more than 25 Years.

The Company Establishment/ Registration Certificate [Notarized] shall be

Note submitted for claim of marks.

SIMILAR PAST EXPERIENCE

One similar project > 98,000 sqm Built up area or
Project cost >Rs.610 Cr,

Two similar projects each >73,000 sqm Built up
Area or Project cost > Rs.458 Cr,

Three similar projects each > 49,000 sqm Built up
area or Project cost > Rs.305 Cr,
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2B

For double the area in any of the category mentioned
at 2A

2C

For more than the specified number of projects in
specified category at 2A

Note

Completion certificate from clients by an Officer not below the rank of
Executive Engineer for Government Organization /General
Manager/Owner as per the definition specified in Criteria -1- General and
Similar Experience

SIMILAR MASTERPLANNING
EXPERIENCE

3A

One Educational or Residential Campus Master Plan
of more than 250 acres

3B

For More than One Educational or Residential
Campus Master Plan of more than 250 acres

Note

Completion certificate from clients by an Officer not below the rank of
Executive Engineer for Government Organization /General
Manager/Owner as per the definition specified in Criteria -1- General and
Similar Experience

SIMILAR GRIHA EXPERIENCE

4A

One similar project > 98,000 sqm Built up area or
Project cost >Rs.610 Cr with Griha 3- star rating and
above,

Two similar projects each >73,000 sqm Built up area
or Project cost > Rs.458 Cr with Griha 3 - star rating
and above,

Three similar projects each > 49,000 sqm Built up
area or Project cost > Rs.305 Cr with Griha 3- Star
Rating and above,

4B

For double the area in any of the category mentioned
at 4A

4C

For more than the specified number of projects in
specified category at 4A.

Note

Griha Certificate issued by Griha Council

SIMILAR EXPERIENCE
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SA

One similar project > 98,000 sqm built up area or
Project cost >Rs.610 Cr with BIM [Building
information =~ Modelling]  carried out for
Comprehensive  Architectural and Engineering
services have been provided up to LOD 400,

Two similar projects each >73,000 sqm Built up area
or Project cost > Rs.458 Cr with BIM [Building
information ~ Modelling]  carried out for
Comprehensive Architectural and Engineering
services have been provided up to LOD 400,

Three similar projects each > 49,000 sqm Built up
area or Project cost > Rs.305 Cr with BIM [Building
information =~ Modelling]  carried out for
Comprehensive Architectural and Engineering
services have been provided up to LOD 400,

5B

For double the area in any of the category mentioned
at SA

5C

For more than the specified number of projects in
specified category at SA

Note

Completion certificate from clients by an Officer not below the rank of

Executive Engineer for Government Organization

/General

Manager/Owner as per the definition specified in Criteria -1- General and

Similar Experience

SIMILAR MEP SERVICES

6A

One similar project > 98,000 sqm Built up area or
Project cost >Rs.610 Cr with Design and Detailing
of all services such as Electrical, Water Supply
Network, Plumbing, Sanitary, Air conditioning with
HVAC /VRF, BMS, Scada, IT Services Including
LAN, Wi-fi, Epbax, Service Trenches, Sub Stations
and other allied services.

Two similar projects each >73,000 sqm Built up area
or Project cost >Rs.458 Cr with Design and
Detailing of all services such as Electrical, Water
Supply Network, Plumbing, Sanitary, Air
conditioning with HVAC / VRF, BMS, Scada, IT
Services including LAN, Wi-fi, Epbax, Service
Trenches, Sub Stations and other allied services,
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Three similar projects each > 49,000 sqm Built up
area or Project cost > Rs. 305 Cr with Design and
Detailing of all services such as Electrical, Water
Supply Network, Plumbing, Sanitary, Air
conditioning with HVAC /VRF, BMS, Scada, IT
Services Including LAN, Wi-fi, Epbax, Service
Trenches, Sub Stations and other allied services,

6B

For double the area in any of the category mentioned
at 6A

6C

For more than the specified number of projects in
specified category at 6A

Note

Completion certificate from clients by an Officer not below the rank of

Executive Engineer for Government Organization

/General

Manager/Owner as per the definition specified in Criteria -1- General and

Similar Experience

SIMILAR EXTERNAL DEVELOPMENT &
LANDSCAPE EXPERIENCE

TA

One similar project > 98,000 sqm Built up area or
Project cost >Rs.610 Cr with External Development
such as Roads, Landscaping, Cross drainage Works,
Parking’s, External Lighting, Facade Lighting,
Campus Beautification, Interactive Open spaces,
Collaborative open spaces.

Two similar projects each >73,000 sqm Built up area
or Project cost > Rs.458 Cr with External
Development such as Roads, Landscaping, Cross
drainage Works, Parking’s, External Lighting,
Fagade Lighting, Campus Beautification, Interactive
Open spaces, Collaborative open spaces.

Three similar projects each > 49,000 sqm Built up
area or Project cost > Rs.305 Cr with External
Development such as Roads, Landscaping, Cross
drainage Works, Parking’s, External Lighting,
Fagade Lighting, Campus Beautification, Interactive
Open spaces, Collaborative open spaces

B

For double the area in any of the category mentioned
at 7A
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7C

For more than the specified number of projects in
specified category at 7A

Note

Completion certificate from clients by an Officer not below the rank of

Executive Engineer for Government Organization

/General

Manager/Owner as per the definition specified in Criteria -1- General and

Similar Experience

LAB EXPERIENCE

One Similar project having laboratory complex >
8,000 sqm built up area

3B

For double the number of such projects in any of
the category mentioned at 8A

FINANCIAL TURNOVER

9A

Financial Turnover for meeting minimum criteria
of Rs.10 Cr.

9B

For between Rs. 10 to 15 Crore in specified category
at 9A

9C

For more than Rs. 15 Crore in specified category at
9A

Note

Charted Accountant certificate along with
ITR'S

Note: Consultants shall provide evidence of their continued qualification to perform the
Services satisfactorily to the Procuring Entity, as the Procuring Entity may request at any stage
during the RFP process that would follow this EOL

.......................... (Signature with date)
............................. (Name and designation)
Duly authorised to sign EOI for and on behalf of

Name, address, and seal of the Consultant]
DA: As above, if any
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Form 2.1: Performance Capability Statement
Statement of Performance of Consultancy Services
(Ref Eol Clause 9.2.3, Section III: Qualification Criteria)
(On Consultant’s Letter-head)
Eol document No: Eol IITDH/IPS/EE/PHASE-B/2025-26/39.
Tender Title: Expression of Interest [EOI] from Interested Domestic Architectural Consultants for
Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF Systems,
Electrical, Plumbing [MEP]IT Services, Sports Facilities, Landscaping, BIM, GRIHA, Design
consultants for the Development works under Phase-B of IIT Dharwad.

Consultant’s Name

[Address and Contact Details]
Consultant's Reference No.

Note to Consultant:

Consultant must fill in this Form to prove conformance to Criteria 1 —General and Similar
Experience. Mention contracts in which a Consultant is or has been a party, whether as a
Consultant, affiliate, associate, subsidiary, Sub-consultant, or any other role. The list below is
indicative only. You may attach more documents as required to highlight your past
performance. Add additional details not covered elsewhere in your EOI in this regard.
Statements and Documents may be mentioned/ attached here.

List only those assignments for which the Consultant was legally contracted as a company.
Assignments completed by the Consultant’s individual experts working privately or through
other consulting firms cannot be claimed as the relevant experience of the Consultant or that
of the Consultant’s partners or sub-consultants but can be claimed by the Experts themselves
in their CVs. Assignments of Sub-consultant(s) can be used to meet the Experience
requirements specified in Section III, Qualification Criteria. The Consultant should be
prepared to substantiate the claimed experience by presenting copies of relevant documents
and references if the IIT Dharwad requests.

The number of years of experience in Consultancy Services: Provide evidence for the required
length of experience in Consultancy Services and cross-reference the list of assignments below.

In the specified period, list of Consultancy Services assignments completed or substantially

completed in a tabular form (Period specified in Section III — Qualification Criteria Note: List

only the most important and relevant ones. List the largest value and most relevant projects to

this assignment first). country, IIT Dharwad, (source of funding), project title, project reference

number, project value, project period, brief description of the consultant's role in the project #

of international staff months, # of national staff months deployed by you on the project

Is it a Similar Experience as per Section III: Qualification Criteria (Yes or No)

Is it in General Sector as per Section I1I: Qualification Criteria (Yes or No)

Is it in Specific Sector as per Section III: Qualification Criteria (Yes or No)

.......................... (Signature with date)

............................. (Name and designation)

Duly authorised to sign EOI for and on behalf of
Name, address, and seal of the Consultant] DA: Performance records/ contracts
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Form 2.2 Financial Capability Statements
(Ref: EOI Clause 9.2.3, Section III: Qualification Criteria)
(On Charted Accountant Letterhead with verifiable UDIN number)

Eol document No: Eol IITDH/IPS/EE/PHASE-B/2025-26/39.

Tender Title: Expression of Interest [EOI] from Interested Domestic Architectural
Consultants for Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC,
VRF Systems, Electrical, Plumbing [MEPLIT Services, Sports Facilities, Landscaping, BIM,
GRIHA, Design consultants for the Development works under Phase-B of IIT Dharwad.

Consultant’s Name
[Address and Contact Details]
Consultant's Reference No. Date..........

Note to Consultants: Fill out this Form for the consultant or other association that is a
party to the consultant to highlight conformance to Criteria 2: Financial Capability.
The list below is indicative only. You may attach more documents as required. Add
additional details not covered elsewhere in your EOI in this regard.

Form 2.2.1: Financial Statements
Note: Each Consultant making up a Consultant must fill in this Form.

Financial Data for Previous 7 [Seven] Years

Year 1: [2018- (Year 2: [2019-20] |Year 3: Year 4: [2021-
19] [2020-21] 22]
Information from the Balance Sheet
Total Assets
Total Liabilities
Net Worth

Current Assets

Current Liabilities

Working Capital

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

Year 5: [2022- (Year 6: [2023-24] 'Year 7: [2024-25]

23]
Information from the Balance Sheet
Total Assets
Total Liabilities
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Net Worth
Current Assets

Current Liabilities

Working Capital

Information from Income Statement

Total Revenues

Profits Before Taxes
Profits After Taxes

Attached are copies of financial statements (either audited financial statements supported by audit
report or certified financial statements supported by Income tax returns), complying with the following
conditions.

All such documents reflect the financial situation of the Consultant.
A Chartered accountant must audit historical financial statements.
Historical financial statements must be complete, including all notes to the financial statements.

Historical financial statements must correspond to accounting periods already completed and
audited (no statements for partial periods shall be requested or accepted).

(Signature with date)
............................. (Name and designation)
Duly authorized by Charted accountant with UDIN number for and on behalf of

Name, address, and seal of the Consultant]
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Form 2.2.2: Average Annual Turnover:

(Ref EOI Clause 9.2.3, Section III: Qualification Criteria)
(On Charted Accountant Letter-head with verifiable UDIN Number)

Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/39.

Tender Title: Expression of Interest [EOI] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF
Systems, Electrical, Plumbing [MEP]IT Services, Sports Facilities, Landscaping, BIM,
GRIHA, Design consultants for the Development works under Phase-B of IIT Dharwad.

Consultant’s Name

[Address and Contact Details]
Consultant's Reference No.

Note: Each Consultant must fill in these forms.

Duly authorised to

Annual Turnover Data (Rs Crores) for the Last 7 [Seven] Financial Years

Turn;) ver Enhanced Turnover from Consultancy

by 7 %[Seven .

Total Turnover [percent] per annum Services .
Year Amount Gl E.Y. 2024-25 to (supported by a certificate
from the Chartered

take care of Accountants)

Inflation
2018-19
2019-20
2020-21
2021-22
2022-23
2023-24
2024-25
Average Annual
Turnover

.......................... (Signature with date)

....... (Name and designation)

sign EOI for and on behalf of

Name, address, and seal of the Consultant
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Form 3: Checklist for Consultants

(On Consultant’s Letterhead)

Consultant’s Name__ [Address and Contact Details]
Consultant's Reference No.

Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/39.

Tender Title: Expression of Interest [Eol] from Interested Domestic Architectural Consultants
for Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF
Systems, Electrical, Plumbing [MEP],IT Services, Sports Facilities, Landscaping, BIM,
GRIHA, Design consultants for the Development works under Phase-B of IIT Dharwad.

Note to Consultants: This checklist is merely to help the consultants to prepare their EOIs. It
does not override or modify the requirement of the Eol. Consultants must do their due diligence

also.
Sr [Documents submitted, duly filled, signed ;ZS/ No/
1. |[Form 1: Eol Form (to serve as covering letter and declarations)
) Form 1.1: Consultant Information and Power of Attorney and
" [Registration Certificates etc.
3 Form 1.2: Eligibility Declarations, along with supporting
" documents
4.  Form 2: Qualification Criteria - Compliance
4a Form 2.1, 2.2 (and its sub-forms) to support Form 2 along with
’ supporting documents
5. |[Form 3: This Checklist
6 Form 4 : For submission of Cv’s of Architects and Other Members
" |of the firm or Organisation.
7. |Form 5: Non-Blacklisting certificate
8. |Format -I Authorization to attend the Pre-Bid Conference
9. Signed Copy of Eol Document on all pages
Any other requirements, if stipulated in Section II: Appendix; or if
10. :
considered relevant by the consultant
.......................... (Signature with date)
............................. (Name and designation)
Duly authorised to sign EOI for and on behalf of........................... Name, address, and

seal of the Consultant]
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Form -4: For submission of Cv’s of Architects and Other Members of the firm or
Organisation.

(Ref EOI Clause 9.2.3 and section -1II Qualification criteria Key Experts required Section)
(On Consultant’s Letterhead)

Consultant’s Name__ [Address and Contact Details]
Consultant's Reference No.

Eol document No. Eol IITDH/IPS/EE/PHASE-B/2025-26/39

Tender Title: Expression of Interest [EOI] from Interested Domestic Architectural Consultants for
Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF Systems,
Electrical, Plumbing [MEP]IT Services, Sports Facilities, Landscaping, BIM, GRIHA, Design
consultants for the Development works under Phase-B of IIT Dharwad.

Min Cv's
S.No. Personnel/ Expert ", Qualification attached
Experience/age
[Yes/no]
Principal Architect/ 15years, mandato > Agrllli-vferfg;izescgngél e
1. |Lead Architect (Act years, Y . .
as a Team Leader) requirement registered  with
COA
B. Arch. from recognized
. Universities and
2. |Sr. Architect 15 years registered  with
COA
3. |Architect 5 years B. Arch. f.rom .re'cogmzed
Universities
M.Arch. in Landscape
4. |Landscape Architect 15 years Architecture and
registered with COA
5. |Civil Engineer 10 years B.E./B.Tech (Civil Engg.)
6. |Structural Engineer 12 years M.E./ M. Tech. (Structure)
7. |Electrical Engineer 12 years B.E/B. Tech. in
relevant stream
Mechanical/ HVAC B.E./ B. Tech. in relevant
8. . 12 years
Engineer stream
Firm should have 5
Architects As per criteria
9. registered 'w1th CoA mentioned in SLno As per criteria mentioned [Yes/NOJ
on full time roles 12 and 3 in Sl.no 1,2 and 3
kindly attach List ’
and Cv’s
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10.

Lab Expert

10 years and should
not be more than 65
years of age.

B. Arch/ B. Tech from
recognized Universities

.......................... (Signature with date)

(Name and designation)

Duly authorised to sign EOI for and on behalf of

Name, address, and seal of the Consultant]
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Form -5: Non-Blacklisting declaration
(Ref Eol Clause 9.2.3 and section -III Qualification criteria)

(On Consultant’s Letterhead)

Consultant’s Name__ [Address and Contact Details]
Consultant's Reference No.

Eol document No. IITDH/IPS/EE/PHASE-B/2025-26/39.
Tender Title: Expression of Interest [EOI] from Interested Domestic Architectural Consultants for
Comprehensive Architectural, Structural, Mechanical, Elevator design, HVAC, VRF Systems,

Electrical, Plumbing [MEP], IT Services, Sports Facilities, Landscaping, BIM, GRIHA, Design
consultants for the Development works under Phase-B of IIT Dharwad.

To,

Sub: Declaration for non-blacklisting

Bid Reference No:

Name of Work: -

S/o Sh. o aged ............... years,
working as Proprietor/Managing Partner /Director of M/s ...
having its registered office at ...t do hereby solemnly affirm and

declare on oath as under :

1. That I am competent to swear this affidavit being proprietor /one of the partners /Director of M/s

2. That my firm M/s ......coooiiiiiiiiii i, is a proprietorship /partnership firm /company is
participating in tender for supply of ... items at
3. That I hereby confirm and declare that my/our firm /company M/s ..................ooiinnn.. And

my/our firm/ /company have not been blacklisted /delisted or banned /debarred by any Institutional
agencies /Govt. Dept. /Public Sector Undertaking, in the last THREE years.

4. That I further undertake that in case any of the facts contained above and in our application is found
otherwise or incorrect or false at any stage, my/our firm/company, companies shall stand debarred from
the present and future tenders of the IT DHARWAD for THREE years.

(Signature of Proprietor /Managing Partner /Director with official Seal.
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